PURCHASING DEPARTMENT

LARIMER

\COU NTY 200 W. Oak Street, Suite 4000
Fort Collins, Colorado 80521
{870) 498-5955
Fax (970) 498-5858
COMMITTED TO EXCELLENCE

TO: Mark Peterson, County Engineer
Ron Winne, Senior Engineer

FROM: Heather MacMillan, Purchasing Agent |

DATE: 1/9/14

SUBJECT: B13-12 Project #177 Replacement of Bridge #11C-0.7-24E over the Horseshoe/Boyd Spillway
Transmitted for your review and recommendation, are the bids received to consider contracting with a firm to

replace bridge #11C-0.7-24E over the Horseshoe/Boyd Spillway.

When you have completed your review of the bids, please prepare your recommendation on this form and
return the form to me. If you do not recommend awarding the bid to the lowest bidder, please explain why.
This document will be considered a public record and open to inspection.

| recommend _ New Design Construction Company in the amountof $§ 711,616.88

for the following reasons: Lowest responsible bid. All forms required were submitted with this bid.

THIS RECOMMENDATION MUST BE SIGNED BY THE DEPARTMENT HEAD

L // (, Engineering 01/24/2014

an DEPARTMENT HEAD SIGNATURE DEPARTMENT DATE

Thank you.



LARIMER COUNTY BID #13-12
PROJECT #177 REPLACEMENT OF BRIDGE #11C-0.7-24E OVER THE HORSESHOE/BOYD SPILLWAY
ENGINEERING DEPARTMENT
JANUARY 9, 2014 2:00 P.M.

Bids to consider the purchase of Project #177 replacement of Bridge #11C-0.7-24E over the Horseshoe/Boyd
Spillway for the Larimer County Engineering Department were received and opened on Thursday, January 9™,
2014 at 2:00 p.m. in the Purchasing Department. Bids were opened by Heather MacMillan, Purchasing Agent |
and recorded by Les Brown, Purchasing Agent | (temp). The following bids were received:

VENDOR Cost
New Design Construction $711,616.88
NORAA Concrete $775,643.70
United Western Construction $799,406.83
Connell Resources $799,707.20
Mountain Constructors $829,665.00
Lobos Structures $980,896.93

No decision of award was made pending review and recommendation by the Larimer County Engineering
Department.

The Larimer County Engineering Department reviewed the bids and recommends accepting the bid from New
Design Construction Company per the attached departmental recommendation.

The Larimer County Purchasing Department concurs with the above recommendations.
[ Lal/ »;{ " f ‘:\,&'»{/(,\G_,,

Kathryn Rowe”
Purchasing Director

Carol L. Block, Financial Services Director
For the Board of Larimer County Commissioners



Page 1 Project Bid Unit Price Comparison Bid Opening:  09-Jan-14
Project No-Phase 177-0: Bridge Number 11C-0.7-24E over the Horseshoe/Boyd Exchange Canal

Ref Item Approx. New Design MNoraa United Connell Mountain Lobos Ref
No. No. ltem Description Quan. Ynit Construction  Concrete Western Resources  Constructors  Structures  No.
1 201 Clearing and Grubbing 1 LS 14,957.00 $8,645.00 4,053.50 2,480.00 12,000.00 3,850.00 1
2 202 Removal of Pipe 1 EA 1,465.00 $930.00 2,543.18 1,150.00 1,000.00 950.00 2
3 202 Removal of Bridge 1 EA 24,556.00 5$14,588.00 14,398.99 17,200.00 30,000.00 23,000.00 3
4 203 Uncl Exc (Cmpl In Place) 411 CY 31.00 $33.00 28.99 26.60 15.00 30.00 4
5 206 Structure Excavation 3160 CY 14.50 $17.50 17.22 11.10 15.00 22.00 5
6 206 Struct Backfill (Special) 183 CY 57.50 $33.00 34.79 107.00 55.00 42.00 6
7 206 Select Fill 847 CY 10.50 $10.75 26.66 17.40 25.00 40.00 7
8 206 Sand Collar 19 CY 54.50 $34.50 69.67 159.00 100.00 45.00 8
9 207 Topsoil 213 CY 8.50 $6.50 44.50 11.80 12.00 22.00 9
10 207 Stockpile Topsoil 213 CY 9.50 $8.75 5.97 16.70 6.00 8.00 10
11 208 ErosionLog (12) 775 LF 4.00 $7.00 491 £.00 5.00 9.00 11
12 208 Concrete Washout Structure 1 EA 1,311.00 $1,125.00 3,654.00 1,190.00 500.00 850.00 12
13 304 ABC (Class 5) 740 TON 17.00 $24.00 17.28 29.30 20.00 45.00 13
14 403 HMA (GrS){As)(75)(64-22) 615 TON 71.00 $107.00 74.32 76.20 80.00 130.00 14
15 420 Geotextile (E.C.){Class 1) 100 5Y 3.50 $8.50 8.81 7.90 10.00 8.00 15
16 506 Riprap(18") 62 CY 61.50 $74.00 58.97 87.40 80.00 110.00 16
17 506 Riprap(24") 788 CY 77.50 $93.00 45.27 59.00 80.00 115.00 17
18 506 RiprapBedding 135 CY 52.50 $44.25 41.39 54.60 64.00 46.00 18
19 507 Bit SIp&Dit Pvg (Asp){CIP) 3 TON 278.50 $347.00 390.78 677.00 325.00 413.00 19
20 515 Waterproofing (Membrane) 182 SY 19.00 $19.75 27.59 21.10 30.00 22.00 20
21 518 Waterstop (4 Inch) 80 LF 10.50 $8.00 5.58 5.80 6.00 6.00 21
22 518 Waterstop (6 Inch) 254 LF 10.50 $9.75 6.70 7.00 7.00 7.00 22
23 601 Concrete CID (Wall) 219 CY 394.00 $492.50 600.68 653.00 670.00 600.00 23
24 601 Concrete ClD (Box Culv) 222 CY 385.00 $492.50 605.88 674.00 650.00 585.00 24
25 601 Structural Conc. Coating 156 SY 16.00 514.75 25.05 31.50 35.00 14.00 25
26 602 Reinforcing Steel 95560 LB 0.80 $1.07 1.00 0.87 1.00 1.20 26
27 603 24" Reinfd Conc Pipe (CIP) 54 LF 30.50 $75.00 92.64 94.30 120.00 112.00 27
28 603 24" Rnfd Cnc End Sec (CIP) 2 EA 546.50 $987.00 548.10 536.00 840.00 1,250.00 28
29 B06 GR Type 3 (6-3 Post Spa) 100 LF 32.00 $33.50 44.10 34.40 35.00 34.00 29
30 606 Bridge Rail Type 10H (5p) 90.67 LF 164.00 $175.00 173.06 180.00 300.00 179.00 30
31 606 Transition Type 3G 4 EA 1,570.00  $1,632.00 1,797.57 1,680.00 1,700.00 1,700.00 31
32 606 End Anchorage (Flared) 2 EA 2,098.00 $2,180.00 1,646.84 2,250.00 2,300.00 2,300.00 32
23 606 End Anchorage (Nonflared) 2 EA 2,415.00 $2,510.00 2,651.69 2,580.00 2,650.00 2,565.00 33
34 607 Fence Chain Link (72 Inch) 17 LF 125.00 $130.00 131.22 134.00 135.00 133.00 34
35 607 4 Gate (72" Chain Link) 1 EA 406.50 $423.00 552.67 435.00 445.00 435.00 35
36 612 Delineator (Type ) 2 EA 54.50 $27.50 195.39 84.90 36.00 70.00 36
37 615 Install Hinged Crest Gate 1 Ls 26,842.00 $7,196.00 19,479.99 15,000.00 15,500.00 4,500.00 37
38 615 Reservoir Staff Gauge 1 EA 2,517.00 $1,872.00 33495 2,720.00 1,800.00 6,500.00 38
39 620 Sanitary Facility 1 EA 1,133.00  $1,925.00 548,10 992.00 850.00 560.00 39
40 626 Mobilization al 1% 67,000.00 $51,115.00 66,219.51 46,500.00 19,000.00 83,000.00 40
41 630 Const.Traffic Control 1 LS 3,631.00 $4,050.00 3,907.75 3,960.00 4,250.00 4,000.00 41
42 630 Flagging 80 HR 21.00 $17.50 28.14 29.40 18.00 25.00 42
43 630 Traffic Control Management 5 DAY 746.00 $347.00 33495 537.00 355.00 6550.00 43
44 630 Traf Control Inspection 95 DAY 82.00 $58.00 5583 6220 60.00 180.00 44
45 630 Portable Message Sign Pnl 14 EAD 144.00 $116.00 111.65 141.00 120.00 115.00 45
46 700 F/AMCR 1 FA 35,000.00 $35,000.00 35,000.00 35,000.00 35,000.00 35,000.00 46
47 700 F/AErosion Control 1 FA 4,000.00 $4,000.00 4,000.00 4,000.00 4,000.00 4,000.00 47
48 700 F/AOJT Trainee 1 FA 0.00 $0.00 0.00 0.00 0.00 0.00 48
Number of Bids: 6 Total Bid: $711,616.88 $775643.70 $799,406.83  $799,707.20 $820,665.00  $980,896.93
Number of Contract Days: 70 % Eng. Estimate: 94.81% 103.34% 106.51% 106.55% 110.54% 130.69%

Engineer's Estimate Total Cost: 750,572.00



Page 1 Summary of Unit Price Comparison Bid Opening:  09-Jan-14

Project No-Phase 177-0; Bridge Number 11C-0.7-24E over the Horseshoe/Boyd Exchange Canal Number of Bids: 6
Ref Item Approx. Engineer's Low Bid Unit Awverage of Avg.of 5 Low Unit High Unit  Ref
No. No. Item Description Quan. Unit  Estimate Price All Bids Low Bids Price Price No.
1 201 Clearing and Grubbing 1 LS 5,000.00 14,957.00 7,664.25 8,427.10 2,480.00 14,957.00 1
202 Removal of Pipe 1 EA 500.00 1,465.00 1,339.70 1,417 .64 930.00 2,543.18 2
3 202 Removal of Bridge 1 EA 30,000.00 24,556.00 20,623.83 20,148.60 14,398.99 30,000.00 3
4 203 Uncl Exc (Cmpl In Place) 411 CY 10.00 31.00 27.43 26.92 15.00 33.00 4
5 206 Structure Excavation 2160 CY 12.00 14.50 16.22 15.06 11.10 2200 5
6 206 Struct Backfill (Special) 183 CY 30.00 57.50 54.88 57.46 33.00 107.00 &
7 206 Select Fill 847 CY 25.00 10.50 21.72 18.06 10.50 40.00 7
8 206 Sand Collar 19 CY 75.00 54.50 Ll 83.53 34.50 158.00 &
9 207 Topsoil 212 CY 5.00 &8.50 17.55 16.66 6.50 44,50 9
10 207 Stockpile Topsoil 213 CY 5.00 9.50 915 9.38 597 16.70 10
11 208 Erosion Log (12) 775 LF 5.00 4.00 597 536 4.00 Q.00 11
12 208 Concrete Washout Structure 1 EA 1,000.00 1,211.00 1,438.33 1,556.00 500.00 3,654.00 12
13 304 ABC (Class 5) 740 TON 18.00 17.00 25.43 21.52 17.00 45.00 13
14 403 HMA (GrS)(As)(75)(64-22) 615 TON 75.00 71.00 89.75 81.70 71.00 130.00 14
15 420 Geotextile (E.C.)(Class 1) 100 SY 5.00 3.50 7.79 7.74 3.50 10.00 15
16 506 Riprap(18") 62 CY 55.00 61.50 78.65 7237 58.97 110.00 16
17 506 Riprap(24") 788 CY 65.00 77.50 78.30 70.95 4527 115.00 17
18 506 Riprap Bedding 135 CY 40.00 52.50 50.46 51.35 41.39 64.00 18
19 507 Bit SIp&Dit Pvg (Asp)(CIP) 3 TON 500.00 278.50 405.21 403.66 278.50 677.00 19
20 515 Waterproofing (Membrane) 182 SsY 18.00 159.00 22.24 23.49 15.00 30.00 20
21 518 Waterstop (4 Inch) 80 LF 3.00 10.50 6.98 7.18 5.58 10.50 21
22 518 Waterstop (6 Inch) 254 LF 3.00 10.50 7.99 819 6.70 10.50 22
23 601 Concrete CID (Wall) 219 CY 600.00 394.00 568.36 562.04 394.00 670.00 23
24 601 Concrete ClD (Box Culv) 222 CY 550.00 395.00 568.73 563.48 395.00 674.00 24
25 601 Structural Conc. Coating 156 SY 30.00 16.00 22.72 24.46 14.00 35.00 25
26 602 Reinforcing Steel 95560 LB 1.00 0.80 0.99 0.95 0.80 1.20 26
27 603 24" Reinfd Conc Pipe (CIP) 54 LF 60.00 30.50 87.41 82.49 30.50 120.00 27
28 603 24" Rnfd Cnc End Sec (CIP) 2 EA 700.00 546.50 784.60 691.52 536.00 1,250.00 28
29 606 GR Type 3 (6-3 Post Spa) 100 LF 20.00 32.00 35.50 35.80 32.00 44,10 29
30 606 Bridge Rail Type 10H (5p} 90.67 LF 200.00 164.00 195.18 198.41 164.00 300.00 30
21 606 Transition Type 3G 4 EA 1,200.00 1,570.00 1,679.93 1,675.91 1,570.00 1,797.57 31
32 606 End Anchorage (Flared) 2 EA 1,700.00 2,098.00 2,129.14 2,094.97 1,646.84 2,300.00 32
33 606 End Anchorage (Nonflared) 2 EA 2,000.00 2,415.00 2,561.95 2,561.34 2,415.00 2,651.69 33
34 607 Fence Chain Link (72 Inch) 17 LF 40.00 125.00 13137 131.04 125.00 135.00 34
35 607 4' Gate (72" Chain Link) 1 EA 500.00 406.50 449,53 452.43 406.50 552.67 35
36 612 Delineator (Type 1) 2 EA 50.00 54.50 78.05 79.66 27.50 195.39 36
37 615 Install Hinged Crest Gate 1 LS 20,000.00 26,842.00 14,753.00 16,803.60 4,500.00 26,842.00 37
38 615 Reservoir Staff Gauge 1 EA 500.00 2,517.00 2,623.99 1,848.79 33495 6,500.00 38
39 620 Sanitary Facility 1 EA 1,000.00 1,133.00 1,001.35 1,089.62 548.10 1,925.00 38
40 626 Mobilization 1 LS 45,000.00 67,000.00 55,472.42 49,966.90 19,000.00 &83,000.00 40
41 630 Const.Traffic Control 1 LS 5,000.00 3,631.00 3,966.46 3,959.75 3,631.00 4,250.00 41
42 630 Flagging 80 HR 25.00 21.00 2317 2281 17.50 29.40 42
43 630 Traffic Control Management 5 DAY 500.00 746.00 494,99 463.99 234.85 746.00 432
44 630 Traf Control Inspection 95 DAY 40.00 82.00 82.01 63.61 55.83 180.00 44
45 630 Portable Message Sign Pnl 14 EAD 100.00 144.00 12461 126.53 111.65 144.00 45
46 700 F/AMCR 1 FA 35,000.00 35,000.00 35,000.00 35,000.00 35,000.00 35,000.00 46
47 700 F/AErosion Control 1 FA 4,000.00 4,000.00 4,000.00 4,000.00 4,000.00 4,000.00 47

48 700 F/AQIT Trainee 1 FA 0.00 0.00 0.00 0.00 0.00 0.00
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