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201 Clearing and Grubbing 1 LS 150,000.00 $140,000.00 46,350.541 75,000.00 277,000.00 100,000.00 1

202 Removal of Structure 2 EA 2,700.00 $5,000.00 13,806.662 4,000.00 10,000.00 10,142.00 2

202 Removal of Tree (4"-12") 363 EA 220.00 $165.00 253.533 340.00 200.00 275.00 3

202 Removal of Wall 1480 LF 23.00 $24.00 62.124 16.00 30.00 10.00 4

202 Removal of Riprap 528 CY 15.00 $15.00 13.895 9.00 40.00 16.00 5

202 Removal of Pipe 34 EA 1,200.00 $1,300.00 1,640.536 2,100.00 400.00 540.00 6

202 Removal of Ground Sign 47 EA 100.00 $60.00 112.747 57.00 70.00 55.00 7

202 Removal of Sidewalk 3133 SY 14.00 $7.00 14.568 9.00 20.00 10.00 8

202 Removal of C & G 933 LF 9.00 $4.50 6.019 6.00 20.00 6.00 9

202 Removal of Asphalt Mat 777 SY 26.00 $20.00 51.3810 23.00 70.00 10.00 10

202 Removal of Bridge 1 EA 30,000.00 $25,000.00 42,629.4011 20,000.00 20,000.00 18,722.00 11

202 Removal of Bridge (Spec) 4 EA 4,000.00 $2,500.00 3,520.5912 3,000.00 10,000.00 7,304.00 12

202 Removal of Fence 127 LF 6.50 $7.50 1.9713 3.00 10.00 7.00 13

202 Removal of GR Type 3 323 LF 7.50 $8.50 8.1214 4.00 15.00 8.00 14

202 Removal of Ped Rail 133 LF 10.00 $5.00 10.1515 12.00 15.00 9.00 15

202 Removal of End Anchorage 3 EA 200.00 $650.00 219.8516 280.00 150.00 220.00 16

203 Uncl Exc (Cmpl In Place) 25198 CY 9.00 $11.50 14.4417 19.00 7.00 23.00 17

203 Muck Excavation 400 CY 60.00 $50.00 13.4018 60.00 7.00 100.00 18

203 Borrow (CIP) (R=25) 19369 CY 9.00 $12.10 10.5519 14.00 32.00 50.00 19

203 Rock Excavation (CIP) 400 CY 40.00 $35.00 49.4320 65.00 70.00 83.00 20

206 Structure Excavation (CIP) 8438 CY 9.00 $15.00 14.8921 15.00 20.00 13.00 21

206 Struct Backfill (Class 1) 4587 CY 50.00 $59.00 62.7822 40.00 35.00 45.00 22

206 Struct Backfill (Class 2) 1223 CY 9.00 $20.00 19.0623 20.00 35.00 20.00 23

206 Shoring 1 LS 375,000.00 $350,000.00 475,703.6924 350,000.00 400,000.00 291,280.00 24

207 Topsoil Import (CIP) 2000 CY 35.00 $45.00 42.4325 16.50 45.00 52.00 25

208 Erosion Log (12") 18589 LF 3.30 $4.50 3.6426 5.00 2.00 4.00 26

208 Stabilized Const. Entrance 18 EA 2,400.00 $2,000.00 3,048.2227 2,000.00 1,000.00 2,656.00 27

208 Erosion Control Supervisor 1 LS 25,000.00 $65,000.00 50,083.7628 25,000.00 40,000.00 42,000.00 28

208 Check Dam 71 EA 350.00 $450.00 84.5529 375.00 50.00 83.00 29

210 Reset Structure 2 EA 7,500.00 $5,000.00 12,308.0330 6,000.00 10,000.00 14,454.00 30

210 Reset Mailbox (Type 1) 3 EA 380.00 $450.00 417.1531 170.00 100.00 165.00 31

208 Reset Fence 1882 LF 11.00 $12.00 4.2332 5.00 8.00 12.00 32

210 Adjust Manhole 19 EA 1,000.00 $690.00 293.2033 600.00 1,000.00 605.00 33

210 Modify Manhole 5 EA 1,400.00 $1,700.00 4,469.0834 750.00 600.00 1,551.00 34

210 Adjust Valve Box 2 EA 500.00 $325.00 230.0135 250.00 100.00 440.00 35

212 Seeding (Native) 15 AC 1,400.00 $4,500.00 1,803.8736 1,425.00 500.00 1,760.00 36

212 Seeding (Riparian) 3 AC 2,300.00 $5,500.00 2,623.5037 900.00 1,000.00 2,600.00 37

212 Soil Conditioning 18 AC 1,900.00 $2,300.00 3,607.7538 3,000.00 2,000.00 3,600.00 38

212 Stream Baffles 306 EA 170.00 $125.00 132.5739 80.00 50.00 110.00 39

213 Landscape Log 548 LF 14.00 $71.00 52.6140 30.00 80.00 105.00 40

213 Root Barrier (12 Inch) 2455 LF 23.00 $35.00 69.3541 35.00 15.00 43.00 41

214 Willow Cuttings 15529 EA 2.90 $2.60 2.5442 4.00 1.50 3.00 42

216 Soil Retnt Blanket (Straw) 1651 SY 1.60 $2.40 2.5443 2.00 5.00 2.50 43

216 Soil Retntn Blanket (S/C) 6020 SY 1.80 $4.25 2.7444 2.00 3.00 9.00 44

216 Soil Retntn Blanket (Spec) 6022 SY 7.50 $9.75 9.0245 4.00 3.00 2.75 45

216 Turf Rnfd Mat (Class 1) 110 SY 7.00 $8.50 6.9746 4.20 7.00 7.00 46

304 ABC (Class 5) 11596 TON 30.00 $30.00 35.4147 35.00 30.00 35.00 47

304 Crusher Fines 1760 TON 33.00 $52.00 44.4048 32.00 35.00 35.00 48

305 Recycled Asphalt Pavement 652 TON 20.00 $23.00 26.8149 35.00 90.00 12.00 49

305 Recycle Pavement Section 18640 SY 3.50 $4.55 4.9850 6.50 3.00 5.00 50

403 HMA (Patch) (Gr S) (Asph) 55 TON 250.00 $250.00 253.6651 250.00 140.00 250.00 51

403 HBP (Gr S)(As)(75)(58-28) 4919 TON 84.00 $85.00 90.1952 91.00 70.00 90.00 52

403 HMA (Gr SX)(As)(75)(58-28) 5708 TON 86.00 $87.00 92.4553 93.00 75.00 91.00 53

501 Sheet Piling (Type II) 10561 SF 24.00 $27.00 19.5154 24.00 40.00 37.00 54

502 Drl Hole to Fac Pile Drvg 260 LF 56.00 $75.00 100.0055 225.00 125.00 108.00 55

502 Steel Piling (HP 12X74) 150 LF 49.00 $67.00 48.2556 70.00 155.00 75.00 56

502 Steel Piling (HP 14x89) 134 LF 63.00 $95.00 57.7357 87.00 170.00 92.00 57
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502 Tie-backs 6396 LF 48.00 $54.00 65.3658 54.00 80.00 67.00 58

504 Decorative Wall Facing 7108 SF 18.00 $18.00 19.9759 50.00 25.00 28.00 59

504 Retaining Wall (Block) 502 SF 50.00 $45.00 73.2860 33.00 50.00 43.00 60

504 Retaining Wall (Boulder) 1187 SF 35.00 $68.00 24.6461 14.00 25.00 53.00 61

506 Riprap (9") 199 CY 70.00 $130.00 120.5562 60.00 150.00 86.00 62

506 Riprap Boulder (1 ton) 2081 EA 150.00 $150.00 120.4063 40.00 115.00 138.00 63

506 Soil Riprap (12 inch) 2452 CY 70.00 $65.00 111.5764 50.00 120.00 61.00 64

506 Soil Riprap (18 inch) 2068 CY 70.00 $66.00 113.1865 50.00 120.00 63.00 65

506 Soil Riprap (24 inch) 517 CY 85.00 $83.00 147.9166 50.00 215.00 99.00 66

509 Structural Steel 19366 LB 3.00 $4.00 4.5367 3.50 1.00 1.50 67

514 Ped Bridge Rail (Special) 2076 LF 81.00 $95.00 109.6768 141.00 70.00 185.00 68

514 Ped Railing (Special) 305 LF 100.00 $97.00 104.7669 180.00 135.00 172.00 69

601 Concrete Cl D (Bridge) 77 CY 780.00 $739.00 833.1470 785.00 900.00 821.00 70

601 Concrete Cl D (Wall) 910 CY 610.00 $749.00 544.6871 950.00 700.00 885.00 71

601 Concrete Cl D (Box Culv) 799 CY 620.00 $594.00 662.5672 725.00 1,100.00 820.00 72

601 Concrete Class BZ 29 CY 760.00 $327.00 297.7073 475.00 900.00 567.00 73

602 Reinforcing Steel 252495 LB 0.74 $0.75 0.8574 0.80 0.50 1.30 74

602 Re-Steel (Epoxy Coated) 41812 LB 0.85 $0.95 1.0075 1.00 0.60 1.20 75

603 15" Reinfd Conc Pipe (CIP) 24 LF 100.00 $55.00 97.3276 70.00 41.00 160.00 76

603 18" Reinfd Conc Pipe (CIP) 887 LF 90.00 $71.00 82.4977 80.00 50.00 127.00 77

603 24" Reinfd Conc Pipe (CIP) 755 LF 110.00 $85.00 91.7078 110.00 65.00 134.00 78

603 30" Reinfd Conc Pipe (CIP) 247 LF 120.00 $130.00 112.3579 130.00 90.00 170.00 79

603 53" X 34" Ellip. RCP (CIP) 49 LF 250.00 $245.00 246.8780 260.00 200.00 307.00 80

603 42" Corr Steel Pipe (CIP) 312 LF 150.00 $89.00 121.6981 175.00 80.00 125.00 81

603 15" Rnfd Cnc End Sec (CIP) 1 EA 700.00 $750.00 756.0182 1,100.00 1,000.00 830.00 82

603 18" Rnfd Cnc End Sec (CIP) 12 EA 800.00 $880.00 878.1583 1,200.00 1,000.00 1,130.00 83

603 24" Rnfd Cnc End Sec (CIP) 11 EA 900.00 $1,020.00 1,051.9484 1,300.00 1,200.00 1,100.00 84

603 30" Rnfd Cnc End Sec (CIP) 1 EA 1,500.00 $1,250.00 1,353.5785 1,750.00 1,500.00 1,350.00 85

603 53"X34" RCP End Sect (CIP) 2 EA 2,000.00 $2,250.00 2,251.1686 3,050.00 2,500.00 2,260.00 86

603 8 x 5 Ft CBC (Precast) 43 LF 980.00 $860.00 852.8987 1,000.00 4,000.00 950.00 87

603 10 x 4 Ft CBC (Precast) 42 LF 1,150.00 $1,060.00 1,001.7688 1,500.00 4,000.00 1,062.00 88

603 12 x 5 Ft CBC (Precast) 41 LF 1,430.00 $1,400.00 1,356.9089 2,000.00 3,500.00 1,332.00 89

603 12 x 6 Ft CBC (Precast) 140 LF 1,300.00 $1,320.00 1,359.0190 2,100.00 4,500.00 1,325.00 90

603 14 x 5 Ft CBC (Precast) 112 LF 1,400.00 $1,430.00 2,726.0791 2,100.00 3,000.00 1,504.00 91

604 Inlet Type D (5 Ft) 12 EA 4,250.00 $7,050.00 8,181.1492 4,000.00 2,500.00 5,543.00 92

604 Inlet Type D (10') 1 EA 5,250.00 $7,250.00 11,389.6493 6,250.00 5,000.00 6,950.00 93

604 Inlet Type R L 15 (5 Foot) 8 EA 13,500.00 $11,500.00 20,230.1894 13,000.00 10,000.00 14,200.00 94

604 Inlet Type R L 5 (5 Ft) 9 EA 5,750.00 $7,200.00 11,072.9795 5,400.00 4,000.00 7,985.00 95

604 Inlet Type R L 5 (10 Ft) 4 EA 11,000.00 $11,200.00 15,093.2196 11,200.00 9,000.00 9,990.00 96

604 Inlet Type R L 10 (15 Ft) 1 EA 13,750.00 $16,100.00 23,732.1797 11,800.00 9,000.00 16,916.00 97

604 Manhole Slab Base (5 Ft) 1 EA 2,700.00 $5,600.00 6,885.8598 3,200.00 7,000.00 5,219.00 98

604 Sidewalk Chase (CIP) 16 LF 420.00 $300.00 394.6099 225.00 200.00 342.00 99

605 Geocomp Drain without Pipe 718 SY 24.00 $13.00 5.64100 22.00 15.00 30.00 100

606 GR Type 3 (6-3 Post Spa) 725 LF 28.00 $32.00 30.22101 31.00 140.00 34.00 101

606 End Anchorage (Flared) 3 EA 2,400.00 $2,700.00 2,621.25102 2,500.00 3,000.00 2,558.00 102

607 Fence (Temporary) 1250 LF 5.00 $3.75 1.97103 3.00 2.00 7.00 103

607 Fence Deer 7362 LF 8.50 $7.75 5.60104 22.00 4.00 10.00 104

608 Concrete Sidewalk (6") 5510 SY 56.00 $65.00 55.12105 75.00 45.00 85.00 105

608 Concrete Curb Rmp Type 1 38 EA 160.00 $140.00 152.97106 140.00 210.00 169.00 106

608 Concrete Curb Rmp Type 3B 218 EA 150.00 $100.00 150.72107 140.00 100.00 163.00 107

608 Concrete Curb Ramp Type 2A 27 EA 160.00 $110.00 152.97108 140.00 150.00 181.00 108

609 C & G Type 2 (Section IIB) 11847 LF 26.00 $25.00 21.16109 23.00 18.00 34.00 109

609 Gutter Type 2 (4') 155 LF 40.00 $65.00 32.37110 30.00 55.00 14.50 110

613 ElectricDuct Relocate (CIP 12 EA 5,600.00 $3,300.00 3,945.97111 5,000.00 9,000.00 1,100.00 111

614 Sign Panel (Class I) 327 SF 21.00 $23.00 22.55112 14.00 20.00 14.50 112

614 Steel Sign Suprt (2" P&S) 647 LF 28.00 $20.00 16.91113 34.00 27.00 42.00 113

620 Field Office (Class 2) 1 EA 50,000.00 $40,000.00 31,567.71114 29,000.00 140,000.00 30,800.00 114
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620 Sanitary Facility 1 EA 1,500.00 $6,000.00 1,127.42115 3,500.00 10,000.00 4,000.00 115

625 Construction Surveying 1 LS 80,000.00 $140,000.00 130,000.00116 225,000.00 120,000.00 88,000.00 116

626 Mobilization 1 LS 1,065,000.00 $691,000.00 475,000.00117 1,250,000.00 400,000.00 805,915.00 117

626 Public Info Services 1 LS 15,000.00 $25,000.00 18,615.94118 20,000.00 40,000.00 11,000.00 118

627 Prefmd Tplst Pvt Mkg (90M) 852 SF 12.00 $16.00 15.79119 13.00 14.00 28.00 119

629 Install Monument Box 1 EA 500.00 $1,500.00 3,945.97120 525.00 1,000.00 1,650.00 120

630 Const.Traffic Control 1 LS 20,000.00 $23,000.00 16,911.27121 35,500.00 300,000.00 22,600.00 121

630 Flagging 3500 HR 33.00 $25.00 34.95122 28.50 25.00 34.00 122

630 Traffic Control Management 360 DAY 730.00 $500.00 777.92123 630.00 100.00 760.00 123

630 Traf Control Inspection 100 DAY 240.00 $250.00 253.66124 145.00 100.00 250.00 124

630 Portable Message Sign Brd 100 DAY 60.00 $80.00 62.00125 90.00 100.00 61.00 125

630 Conc Barrier (Temp) 2000 LF 22.00 $16.00 32.90126 40.00 41.00 54.00 126

700 F/A MCR 1 FA 1,000,000.00############# 1,000,000.00127 1,000,000.00 1,000,000.00 1,000,000.00 127

700 F/A Erosion Control 1 FA 30,000.00 $30,000.00 30,000.00128 30,000.00 30,000.00 30,000.00 128

700 F/A OJT Trainee 1 FA 3,200.00 $3,200.00 3,200.00129 3,200.00 3,200.00 3,200.00 129

700 F/A Asph Cemnt Cost Adjust 1 FA 54,000.00 $54,000.00 54,000.00130 54,000.00 54,000.00 54,000.00 130

Number of Bids: 8

Number of Contract Days: 250

Total Bid:

% Eng. Estimate:

$11,339,390.90 $11,547,669.85 $12,155,682.17 $13,030,068.00 $13,117,333.20 $13,972,705.90

Engineer's Estimate Total Cost: 11,621,601.20

97.57% 99.36% 104.60% 112.12% 112.87% 120.23%
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201 Clearing and Grubbing 1 LS 91,500.00 $151,000.001 1

202 Removal of Structure 2 EA 6,200.00 $1,900.002 2

202 Removal of Tree (4"-12") 363 EA 303.00 $200.003 3

202 Removal of Wall 1480 LF 21.00 $47.004 4

202 Removal of Riprap 528 CY 26.50 $31.005 5

202 Removal of Pipe 34 EA 1,200.00 $1,580.006 6

202 Removal of Ground Sign 47 EA 58.50 $140.007 7

202 Removal of Sidewalk 3133 SY 12.00 $15.008 8

202 Removal of C & G 933 LF 4.25 $12.009 9

202 Removal of Asphalt Mat 777 SY 27.50 $28.0010 10

202 Removal of Bridge 1 EA 27,200.00 $71,400.0011 11

202 Removal of Bridge (Spec) 4 EA 3,810.00 $8,240.0012 12

202 Removal of Fence 127 LF 5.70 $9.7013 13

202 Removal of GR Type 3 323 LF 9.15 $26.0014 14

202 Removal of Ped Rail 133 LF 12.50 $22.0015 15

202 Removal of End Anchorage 3 EA 342.00 $1,770.0016 16

203 Uncl Exc (Cmpl In Place) 25198 CY 27.50 $34.0017 17

203 Muck Excavation 400 CY 91.50 $80.0018 18

203 Borrow (CIP) (R=25) 19369 CY 48.00 $40.0019 19

203 Rock Excavation (CIP) 400 CY 75.50 $100.0020 20

206 Structure Excavation (CIP) 8438 CY 34.50 $67.0021 21

206 Struct Backfill (Class 1) 4587 CY 55.00 $120.0022 22

206 Struct Backfill (Class 2) 1223 CY 27.00 $54.0023 23

206 Shoring 1 LS 419,000.00 $530,000.0024 24

207 Topsoil Import (CIP) 2000 CY 49.50 $62.0025 25

208 Erosion Log (12") 18589 LF 3.75 $3.8126 26

208 Stabilized Const. Entrance 18 EA 2,280.00 $1,770.0027 27

208 Erosion Control Supervisor 1 LS 24,200.00 $53,630.0028 28

208 Check Dam 71 EA 85.50 $480.0029 29

210 Reset Structure 2 EA 14,100.00 $6,950.0030 30

210 Reset Mailbox (Type 1) 3 EA 233.00 $120.0031 31

208 Reset Fence 1882 LF 13.50 $13.0032 32

210 Adjust Manhole 19 EA 325.00 $2,010.0033 33

210 Modify Manhole 5 EA 1,290.00 $3,910.0034 34

210 Adjust Valve Box 2 EA 293.00 $1,060.0035 35

212 Seeding (Native) 15 AC 1,830.00 $1,690.0036 36

212 Seeding (Riparian) 3 AC 2,660.00 $2,760.0037 37

212 Soil Conditioning 18 AC 3,650.00 $2,330.0038 38

212 Stream Baffles 306 EA 138.00 $150.0039 39

213 Landscape Log 548 LF 59.50 $130.0040 40

213 Root Barrier (12 Inch) 2455 LF 44.49 $130.0041 41

214 Willow Cuttings 15529 EA 2.55 $3.4842 42

216 Soil Retnt Blanket (Straw) 1651 SY 2.55 $1.8943 43

216 Soil Retntn Blanket (S/C) 6020 SY 2.75 $2.1444 44

216 Soil Retntn Blanket (Spec) 6022 SY 9.15 $9.2545 45

216 Turf Rnfd Mat (Class 1) 110 SY 7.05 $8.2446 46

304 ABC (Class 5) 11596 TON 33.50 $40.0047 47

304 Crusher Fines 1760 TON 45.00 $41.0048 48

305 Recycled Asphalt Pavement 652 TON 16.00 $36.0049 49

305 Recycle Pavement Section 18640 SY 5.65 $10.0050 50

403 HMA (Patch) (Gr S) (Asph) 55 TON 257.00 $240.0051 51

403 HBP (Gr S)(As)(75)(58-28) 4919 TON 91.50 $110.0052 52

403 HMA (Gr SX)(As)(75)(58-28) 5708 TON 93.50 $114.0053 53

501 Sheet Piling (Type II) 10561 SF 35.00 $35.0054 54

502 Drl Hole to Fac Pile Drvg 260 LF 57.00 $91.0055 55

502 Steel Piling (HP 12X74) 150 LF 126.00 $82.0056 56

502 Steel Piling (HP 14x89) 134 LF 156.00 $100.0057 57
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502 Tie-backs 6396 LF 51.50 $52.0058 58

504 Decorative Wall Facing 7108 SF 66.50 $34.0059 59

504 Retaining Wall (Block) 502 SF 34.00 $110.0060 60

504 Retaining Wall (Boulder) 1187 SF 258.00 $56.0061 61

506 Riprap (9") 199 CY 114.00 $180.0062 62

506 Riprap Boulder (1 ton) 2081 EA 527.00 $200.0063 63

506 Soil Riprap (12 inch) 2452 CY 101.00 $112.0064 64

506 Soil Riprap (18 inch) 2068 CY 99.00 $114.0065 65

506 Soil Riprap (24 inch) 517 CY 159.00 $190.0066 66

509 Structural Steel 19366 LB 3.55 $7.0067 67

514 Ped Bridge Rail (Special) 2076 LF 139.00 $175.0068 68

514 Ped Railing (Special) 305 LF 135.00 $190.0069 69

601 Concrete Cl D (Bridge) 77 CY 552.00 $900.0070 70

601 Concrete Cl D (Wall) 910 CY 606.00 $910.0071 71

601 Concrete Cl D (Box Culv) 799 CY 584.00 $820.0072 72

601 Concrete Class BZ 29 CY 417.00 $620.0073 73

602 Reinforcing Steel 252495 LB 0.80 $1.3474 74

602 Re-Steel (Epoxy Coated) 41812 LB 1.15 $1.4675 75

603 15" Reinfd Conc Pipe (CIP) 24 LF 97.00 $76.0076 76

603 18" Reinfd Conc Pipe (CIP) 887 LF 100.00 $140.0077 77

603 24" Reinfd Conc Pipe (CIP) 755 LF 106.00 $160.0078 78

603 30" Reinfd Conc Pipe (CIP) 247 LF 121.00 $130.0079 79

603 53" X 34" Ellip. RCP (CIP) 49 LF 210.00 $320.0080 80

603 42" Corr Steel Pipe (CIP) 312 LF 79.00 $130.0081 81

603 15" Rnfd Cnc End Sec (CIP) 1 EA 750.00 $1,190.0082 82

603 18" Rnfd Cnc End Sec (CIP) 12 EA 864.00 $1,460.0083 83

603 24" Rnfd Cnc End Sec (CIP) 11 EA 987.00 $1,520.0084 84

603 30" Rnfd Cnc End Sec (CIP) 1 EA 1,200.00 $1,790.0085 85

603 53"X34" RCP End Sect (CIP) 2 EA 1,980.00 $2,930.0086 86

603 8 x 5 Ft CBC (Precast) 43 LF 1,040.00 $2,680.0087 87

603 10 x 4 Ft CBC (Precast) 42 LF 1,220.00 $2,600.0088 88

603 12 x 5 Ft CBC (Precast) 41 LF 1,660.00 $7,530.0089 89

603 12 x 6 Ft CBC (Precast) 140 LF 1,650.00 $2,880.0090 90

603 14 x 5 Ft CBC (Precast) 112 LF 1,820.00 $3,020.0091 91

604 Inlet Type D (5 Ft) 12 EA 5,750.00 $5,560.0092 92

604 Inlet Type D (10') 1 EA 8,000.00 $6,190.0093 93

604 Inlet Type R L 15 (5 Foot) 8 EA 15,350.00 $16,080.0094 94

604 Inlet Type R L 5 (5 Ft) 9 EA 8,550.00 $8,010.0095 95

604 Inlet Type R L 5 (10 Ft) 4 EA 10,800.00 $10,470.0096 96

604 Inlet Type R L 10 (15 Ft) 1 EA 18,800.00 $16,080.0097 97

604 Manhole Slab Base (5 Ft) 1 EA 4,050.00 $2,310.0098 98

604 Sidewalk Chase (CIP) 16 LF 342.00 $520.0099 99

605 Geocomp Drain without Pipe 718 SY 14.00 $25.00100 100

606 GR Type 3 (6-3 Post Spa) 725 LF 32.00 $32.00101 101

606 End Anchorage (Flared) 3 EA 4,110.00 $2,770.00102 102

607 Fence (Temporary) 1250 LF 4.00 $5.95103 103

607 Fence Deer 7362 LF 5.65 $9.45104 104

608 Concrete Sidewalk (6") 5510 SY 43.50 $77.00105 105

608 Concrete Curb Rmp Type 1 38 EA 152.00 $180.00106 106

608 Concrete Curb Rmp Type 3B 218 EA 139.00 $180.00107 107

608 Concrete Curb Ramp Type 2A 27 EA 127.00 $180.00108 108

609 C & G Type 2 (Section IIB) 11847 LF 18.00 $34.00109 109

609 Gutter Type 2 (4') 155 LF 64.50 $73.00110 110

613 ElectricDuct Relocate (CIP 12 EA 6,850.00 $7,300.00111 111

614 Sign Panel (Class I) 327 SF 15.00 $15.00112 112

614 Steel Sign Suprt (2" P&S) 647 LF 35.00 $36.00113 113

620 Field Office (Class 2) 1 EA 31,800.00 $23,150.00114 114



Concrete 

Works of CO

Project No-Phase 9339-1 FHWA Site 05 CR 63 (Fish Creek Rd)

ESCO 

Construction

Ref 

No.

Ref 

No.

Item 

No. Item Description
Approx. 

Quan. Unit

Project Bid Unit Price Comparison

:

Bid Opening: 06-Oct-16Page 6

620 Sanitary Facility 1 EA 8,270.00 $8,750.00115 115

625 Construction Surveying 1 LS 98,600.00 $302,730.00116 116

626 Mobilization 1 LS 520,000.00 $708,000.00117 117

626 Public Info Services 1 LS 18,800.00 $21,750.00118 118

627 Prefmd Tplst Pvt Mkg (90M) 852 SF 13.50 $14.00119 119

629 Install Monument Box 1 EA 393.00 $600.00120 120

630 Const.Traffic Control 1 LS 17,100.00 $35,000.00121 121

630 Flagging 3500 HR 35.50 $37.00122 122

630 Traffic Control Management 360 DAY 787.00 $760.00123 123

630 Traf Control Inspection 100 DAY 257.00 $270.00124 124

630 Portable Message Sign Brd 100 DAY 63.00 $66.00125 125

630 Conc Barrier (Temp) 2000 LF 23.50 $60.00126 126

700 F/A MCR 1 FA 1,000,000.00#############127 127

700 F/A Erosion Control 1 FA 30,000.00 $30,000.00128 128

700 F/A OJT Trainee 1 FA 3,200.00 $3,200.00129 129

700 F/A Asph Cemnt Cost Adjust 1 FA 54,000.00 $54,000.00130 130

Number of Bids: 8

Number of Contract Days: 250

Total Bid:

% Eng. Estimate:

$14,509,018.50 $17,578,297.22

Engineer's Estimate Total Cost: 11,621,601.20

124.85% 151.26%



Engineer's 

Estimate

Project No-Phase 9339-1 FHWA Site 05 CR 63 (Fish Creek Rd)

Ref 

No.

Ref 

No.

Item
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Approx. 

Quan. Unit

Summary of Unit Price Comparison

:

Bid Opening: 06-Oct-16Page 1

Low Bid Unit 

Price

Average of 

All Bids

Avg. of 5 

Low Bids

Low Unit 

Price

High Unit 

Price

Number of Bids: 8

201 Clearing and Grubbing 1 LS 50,000.00 150,000.00 128,856.321 137,670.11 46,350.54 277,000.00 1

202 Removal of Structure 2 EA 20,000.00 2,700.00 6,718.582 7,101.33 1,900.00 13,806.66 2

202 Removal of Tree (4"-12") 363 EA 250.00 220.00 244.573 235.71 165.00 340.00 3

202 Removal of Wall 1480 LF 50.00 23.00 29.144 31.02 10.00 62.12 4

202 Removal of Riprap 528 CY 24.00 15.00 20.805 18.58 9.00 40.00 5

202 Removal of Pipe 34 EA 800.00 1,200.00 1,245.076 1,328.11 400.00 2,100.00 6

202 Removal of Ground Sign 47 EA 100.00 100.00 81.667 79.95 55.00 140.00 7

202 Removal of Sidewalk 3133 SY 10.00 14.00 12.708 12.91 7.00 20.00 8

202 Removal of C & G 933 LF 10.00 9.00 8.479 9.10 4.25 20.00 9

202 Removal of Asphalt Mat 777 SY 7.00 26.00 31.9910 38.08 10.00 70.00 10

202 Removal of Bridge 1 EA 60,000.00 30,000.00 31,868.9311 27,525.88 18,722.00 71,400.00 11

202 Removal of Bridge (Spec) 4 EA 5,000.00 4,000.00 5,296.8212 4,604.12 2,500.00 10,000.00 12

202 Removal of Fence 127 LF 10.00 6.50 6.4213 5.79 1.97 10.00 13

202 Removal of GR Type 3 323 LF 5.00 7.50 10.7814 8.62 4.00 26.00 14

202 Removal of Ped Rail 133 LF 20.00 10.00 11.9615 10.43 5.00 22.00 15

202 Removal of End Anchorage 3 EA 350.00 200.00 478.9816 299.97 150.00 1,770.00 16

203 Uncl Exc (Cmpl In Place) 25198 CY 13.00 9.00 18.1817 12.19 7.00 34.00 17

203 Muck Excavation 400 CY 20.00 60.00 57.7418 38.08 7.00 100.00 18

203 Borrow (CIP) (R=25) 19369 CY 15.00 9.00 26.9619 15.53 9.00 50.00 19

203 Rock Excavation (CIP) 400 CY 75.00 40.00 64.7420 51.89 35.00 100.00 20

206 Structure Excavation (CIP) 8438 CY 27.00 9.00 23.5521 14.78 9.00 67.00 21

206 Struct Backfill (Class 1) 4587 CY 30.00 50.00 58.3522 49.36 35.00 120.00 22

206 Struct Backfill (Class 2) 1223 CY 28.00 9.00 25.5123 20.61 9.00 54.00 23

206 Shoring 1 LS 200,000.00 375,000.00 398,872.9624 390,140.74 291,280.00 530,000.00 24

207 Topsoil Import (CIP) 2000 CY 12.00 35.00 43.4325 36.79 16.50 62.00 25

208 Erosion Log (12") 18589 LF 5.50 3.30 3.7526 3.69 2.00 5.00 26

208 Stabilized Const. Entrance 18 EA 2,380.00 2,400.00 2,144.2827 2,089.64 1,000.00 3,048.22 27

208 Erosion Control Supervisor 1 LS 6,000.00 25,000.00 40,614.2228 41,016.75 24,200.00 65,000.00 28

208 Check Dam 71 EA 40.00 350.00 244.7629 261.91 50.00 480.00 29

210 Reset Structure 2 EA 10,000.00 7,500.00 9,539.0030 8,161.61 5,000.00 14,454.00 30

210 Reset Mailbox (Type 1) 3 EA 450.00 380.00 254.3931 303.43 100.00 450.00 31

208 Reset Fence 1882 LF 10.00 11.00 9.8432 8.05 4.23 13.50 32

210 Adjust Manhole 19 EA 500.00 1,000.00 815.4033 716.64 293.20 2,010.00 33

210 Modify Manhole 5 EA 1,100.00 1,400.00 1,958.7634 1,783.82 600.00 4,469.08 34

210 Adjust Valve Box 2 EA 350.00 500.00 399.7535 281.00 100.00 1,060.00 35

212 Seeding (Native) 15 AC 750.00 1,400.00 1,863.6136 1,925.77 500.00 4,500.00 36

212 Seeding (Riparian) 3 AC 3,000.00 2,300.00 2,542.9437 2,464.70 900.00 5,500.00 37

212 Soil Conditioning 18 AC 3,000.00 1,900.00 2,798.4738 2,561.55 1,900.00 3,650.00 38

212 Stream Baffles 306 EA 52.00 170.00 119.4539 111.51 50.00 170.00 39

213 Landscape Log 548 LF 250.00 14.00 67.7640 49.52 14.00 130.00 40

213 Root Barrier (12 Inch) 2455 LF 140.00 23.00 49.3641 35.47 15.00 130.00 41

214 Willow Cuttings 15529 EA 3.50 2.90 2.8242 2.71 1.50 4.00 42

216 Soil Retnt Blanket (Straw) 1651 SY 4.00 1.60 2.5643 2.71 1.60 5.00 43

216 Soil Retntn Blanket (S/C) 6020 SY 4.00 1.80 3.4644 2.76 1.80 9.00 44

216 Soil Retntn Blanket (Spec) 6022 SY 6.00 7.50 6.8045 6.65 2.75 9.75 45

216 Turf Rnfd Mat (Class 1) 110 SY 6.00 7.00 7.0046 6.73 4.20 8.50 46

304 ABC (Class 5) 11596 TON 20.00 30.00 33.6147 32.08 30.00 40.00 47

304 Crusher Fines 1760 TON 30.00 33.00 39.6848 39.28 32.00 52.00 48

305 Recycled Asphalt Pavement 652 TON 20.00 20.00 32.3549 38.96 12.00 90.00 49

305 Recycle Pavement Section 18640 SY 5.00 3.50 5.4050 4.51 3.00 10.00 50

403 HMA (Patch) (Gr S) (Asph) 55 TON 125.00 250.00 236.3351 228.73 140.00 257.00 51

403 HBP (Gr S)(As)(75)(58-28) 4919 TON 90.00 84.00 88.9652 84.04 70.00 110.00 52

403 HMA (Gr SX)(As)(75)(58-28) 5708 TON 90.00 86.00 91.4953 86.69 75.00 114.00 53

501 Sheet Piling (Type II) 10561 SF 52.00 24.00 30.1954 26.90 19.51 40.00 54

502 Drl Hole to Fac Pile Drvg 260 LF 40.00 56.00 104.6355 116.20 56.00 225.00 55

502 Steel Piling (HP 12X74) 150 LF 80.00 49.00 84.0356 77.85 48.25 155.00 56

502 Steel Piling (HP 14x89) 134 LF 150.00 63.00 102.5957 94.55 57.73 170.00 57
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Estimate

Project No-Phase 9339-1 FHWA Site 05 CR 63 (Fish Creek Rd)
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High Unit 
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Number of Bids: 8

502 Tie-backs 6396 LF 18.50 48.00 58.9858 60.27 48.00 80.00 58

504 Decorative Wall Facing 7108 SF 12.50 18.00 32.4359 26.19 18.00 66.50 59

504 Retaining Wall (Block) 502 SF 50.00 50.00 54.7960 50.26 33.00 110.00 60

504 Retaining Wall (Boulder) 1187 SF 100.00 35.00 66.7161 33.33 14.00 258.00 61

506 Riprap (9") 199 CY 90.00 70.00 113.8262 106.11 60.00 180.00 62

506 Riprap Boulder (1 ton) 2081 EA 185.00 150.00 180.0563 115.08 40.00 527.00 63

506 Soil Riprap (12 inch) 2452 CY 100.00 70.00 86.3264 83.31 50.00 120.00 64

506 Soil Riprap (18 inch) 2068 CY 110.00 70.00 86.9065 83.84 50.00 120.00 65

506 Soil Riprap (24 inch) 517 CY 120.00 85.00 128.6166 116.18 50.00 215.00 66

509 Structural Steel 19366 LB 6.00 3.00 3.5167 3.21 1.00 7.00 67

514 Ped Bridge Rail (Special) 2076 LF 160.00 81.00 124.4668 99.33 70.00 185.00 68

514 Ped Railing (Special) 305 LF 150.00 100.00 139.2269 123.35 97.00 190.00 69

601 Concrete Cl D (Bridge) 77 CY 750.00 780.00 788.7770 807.43 552.00 900.00 70

601 Concrete Cl D (Wall) 910 CY 650.00 610.00 744.3471 710.74 544.68 950.00 71

601 Concrete Cl D (Box Culv) 799 CY 550.00 620.00 740.7072 740.31 584.00 1,100.00 72

601 Concrete Class BZ 29 CY 450.00 760.00 545.4673 551.94 297.70 900.00 73

602 Reinforcing Steel 252495 LB 1.00 0.74 0.8974 0.73 0.50 1.34 74

602 Re-Steel (Epoxy Coated) 41812 LB 1.10 0.85 1.0375 0.88 0.60 1.46 75

603 15" Reinfd Conc Pipe (CIP) 24 LF 75.00 100.00 87.0476 72.66 41.00 160.00 76

603 18" Reinfd Conc Pipe (CIP) 887 LF 80.00 90.00 92.5677 74.70 50.00 140.00 77

603 24" Reinfd Conc Pipe (CIP) 755 LF 95.00 110.00 107.7178 92.34 65.00 160.00 78

603 30" Reinfd Conc Pipe (CIP) 247 LF 110.00 120.00 125.4279 116.47 90.00 170.00 79

603 53" X 34" Ellip. RCP (CIP) 49 LF 180.00 250.00 254.8680 240.37 200.00 320.00 80

603 42" Corr Steel Pipe (CIP) 312 LF 50.00 150.00 118.7181 123.14 79.00 175.00 81

603 15" Rnfd Cnc End Sec (CIP) 1 EA 600.00 700.00 884.5082 861.20 700.00 1,190.00 82

603 18" Rnfd Cnc End Sec (CIP) 12 EA 600.00 800.00 1,026.5283 951.63 800.00 1,460.00 83

603 24" Rnfd Cnc End Sec (CIP) 11 EA 800.00 900.00 1,134.8784 1,094.39 900.00 1,520.00 84

603 30" Rnfd Cnc End Sec (CIP) 1 EA 950.00 1,500.00 1,461.7085 1,470.71 1,200.00 1,790.00 85

603 53"X34" RCP End Sect (CIP) 2 EA 2,500.00 2,000.00 2,402.6586 2,410.23 1,980.00 3,050.00 86

603 8 x 5 Ft CBC (Precast) 43 LF 700.00 980.00 1,545.3687 1,538.58 852.89 4,000.00 87

603 10 x 4 Ft CBC (Precast) 42 LF 760.00 1,150.00 1,699.2288 1,742.35 1,001.76 4,000.00 88

603 12 x 5 Ft CBC (Precast) 41 LF 970.00 1,430.00 2,526.1189 1,937.38 1,332.00 7,530.00 89

603 12 x 6 Ft CBC (Precast) 140 LF 1,300.00 1,300.00 2,054.2590 2,115.80 1,300.00 4,500.00 90

603 14 x 5 Ft CBC (Precast) 112 LF 1,200.00 1,400.00 2,125.0191 2,131.21 1,400.00 3,020.00 91

604 Inlet Type D (5 Ft) 12 EA 5,000.00 4,250.00 5,354.2792 5,196.23 2,500.00 8,181.14 92

604 Inlet Type D (10') 1 EA 5,850.00 5,250.00 7,034.9693 7,027.93 5,000.00 11,389.64 93

604 Inlet Type R L 15 (5 Foot) 8 EA 7,500.00 13,500.00 14,232.5294 13,646.04 10,000.00 20,230.18 94

604 Inlet Type R L 5 (5 Ft) 9 EA 4,100.00 5,750.00 7,246.0095 6,684.59 4,000.00 11,072.97 95

604 Inlet Type R L 5 (10 Ft) 4 EA 5,200.00 11,000.00 11,094.1596 11,498.64 9,000.00 15,093.21 96

604 Inlet Type R L 10 (15 Ft) 1 EA 9,200.00 13,750.00 15,772.2797 14,876.43 9,000.00 23,732.17 97

604 Manhole Slab Base (5 Ft) 1 EA 4,000.00 2,700.00 4,620.6198 5,077.17 2,310.00 7,000.00 98

604 Sidewalk Chase (CIP) 16 LF 30.00 420.00 342.9599 307.92 200.00 520.00 99

605 Geocomp Drain without Pipe 718 SY 20.00 24.00 18.58100 15.93 5.64 30.00 100

606 GR Type 3 (6-3 Post Spa) 725 LF 22.00 28.00 44.90101 52.24 28.00 140.00 101

606 End Anchorage (Flared) 3 EA 2,500.00 2,400.00 2,832.41102 2,644.25 2,400.00 4,110.00 102

607 Fence (Temporary) 1250 LF 3.50 5.00 4.08103 3.14 1.97 7.00 103

607 Fence Deer 7362 LF 10.00 8.50 9.12104 9.57 4.00 22.00 104

608 Concrete Sidewalk (6") 5510 SY 40.00 56.00 62.70105 59.22 43.50 85.00 105

608 Concrete Curb Rmp Type 1 38 EA 120.00 160.00 163.00106 160.59 140.00 210.00 106

608 Concrete Curb Rmp Type 3B 218 EA 120.00 150.00 140.34107 128.14 100.00 180.00 107

608 Concrete Curb Ramp Type 2A 27 EA 120.00 160.00 150.12108 142.59 110.00 181.00 108

609 C & G Type 2 (Section IIB) 11847 LF 25.00 26.00 24.90109 22.63 18.00 34.00 109

609 Gutter Type 2 (4') 155 LF 40.00 40.00 46.80110 44.47 14.50 73.00 110

613 ElectricDuct Relocate (CIP 12 EA 2,000.00 5,600.00 5,262.00111 5,369.19 1,100.00 9,000.00 111

614 Sign Panel (Class I) 327 SF 20.00 21.00 18.13112 20.11 14.00 23.00 112

614 Steel Sign Suprt (2" P&S) 647 LF 20.00 28.00 29.86113 25.18 16.91 42.00 113

620 Field Office (Class 2) 1 EA 20,000.00 50,000.00 47,039.71114 58,113.54 23,150.00 140,000.00 114
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620 Sanitary Facility 1 EA 2,000.00 1,500.00 5,393.43115 4,425.48 1,127.42 10,000.00 115

625 Construction Surveying 1 LS 100,000.00 80,000.00 148,041.25116 139,000.00 80,000.00 302,730.00 116

626 Mobilization 1 LS 650,000.00 1,065,000.00 739,364.38117 776,200.00 400,000.00 1,250,000.00 117

626 Public Info Services 1 LS 10,000.00 15,000.00 21,270.74118 23,723.19 11,000.00 40,000.00 118

627 Prefmd Tplst Pvt Mkg (90M) 852 SF 40.00 12.00 15.79119 14.16 12.00 28.00 119

629 Install Monument Box 1 EA 100.00 500.00 1,264.25120 1,494.19 393.00 3,945.97 120

630 Const.Traffic Control 1 LS 100,000.00 20,000.00 58,763.91121 79,082.25 16,911.27 300,000.00 121

630 Flagging 3500 HR 25.00 33.00 31.62122 29.29 25.00 37.00 122

630 Traffic Control Management 360 DAY 400.00 730.00 630.62123 547.58 100.00 787.00 123

630 Traf Control Inspection 100 DAY 50.00 240.00 220.71124 197.73 100.00 270.00 124

630 Portable Message Sign Brd 100 DAY 85.00 60.00 72.75125 78.40 60.00 100.00 125

630 Conc Barrier (Temp) 2000 LF 40.00 22.00 36.18126 30.38 16.00 60.00 126

700 F/A MCR 1 FA 1,000,000.00 1,000,000.00 1,000,000.00127 1,000,000.00 1,000,000.00 1,000,000.00 127

700 F/A Erosion Control 1 FA 30,000.00 30,000.00 30,000.00128 30,000.00 30,000.00 30,000.00 128

700 F/A OJT Trainee 1 FA 3,200.00 3,200.00 3,200.00129 3,200.00 3,200.00 3,200.00 129

700 F/A Asph Cemnt Cost Adjust 1 FA 54,000.00 54,000.00 54,000.00130 54,000.00 54,000.00 54,000.00 130



SEMA Inc.

Project No-Phase 9344-1 FHWA Site 17 CR 69B (Tunnel Rd) Begin to US 36
Zak Dirt Inc. Lawerence 

Construction 
ACC, LLC Dietzler Duran 

Excavating
Ref 
No.

Ref 
No.

Item 
No. Item Description

Approx. 
Quan. Unit

Project Bid Unit Price Comparison
:

Bid Opening: 05-Oct-16Page 1

202 Rem of Asph Mat (Milling) 939 SY 25.00 $18.00 12.631 8.00 9.10 17.00 1
210 Reset Guardrail Type 3 120 LF 75.00 $85.00 80.382 30.00 70.00 101.00 2
403 HMA(Ptch)(S)(A)(58-28)(EP) 463 TON 140.00 $130.00 140.933 147.00 106.00 184.00 3
506 Riprap (12") 181 CY 80.00 $120.00 140.724 65.00 120.00 91.00 4
626 Mobilization 1 LS 7,000.00 $14,500.00 17,010.895 11,500.00 15,000.00 11,000.00 5
630 Const.Traffic Control 1 LS 1,000.00 $2,500.00 845.576 900.00 2,000.00 2,900.00 6
630 Flagging 120 HR 33.00 $25.00 34.957 28.50 30.00 35.00 7
630 Traffic Control Management 5 DAY 730.00 $500.00 777.938 630.00 700.00 760.00 8
630 Traf Control Inspection 5 DAY 240.00 $250.00 253.669 145.00 250.00 250.00 9
700 F/A MCR 1 FA 16,800.00 $16,800.00 16,800.0010 16,800.00 16,800.00 16,800.00 10

Number of Bids: 8
Number of Contract Days: 250

Total Bid:
% Eng. Estimate:

$145,385.00 $149,562.00 $156,234.49 $127,433.00 $129,892.90 $169,696.00

Engineer's Estimate Total Cost: 132,225.30
109.95% 113.11% 118.16% 96.38% 98.24% 128.34%
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Concrete 
Works of CO

Project No-Phase 9344-1 FHWA Site 17 CR 69B (Tunnel Rd) Begin to US 36
ESCO 

Construction
Ref 
No.

Ref 
No.

Item 
No. Item Description

Approx. 
Quan. Unit

Project Bid Unit Price Comparison
:

Bid Opening: 05-Oct-16Page 2

202 Rem of Asph Mat (Milling) 939 SY 16.00 $15.001 1
210 Reset Guardrail Type 3 120 LF 34.00 $85.002 2
403 HMA(Ptch)(S)(A)(58-28)(EP) 463 TON 143.00 $230.003 3
506 Riprap (12") 181 CY 103.00 $110.004 4
626 Mobilization 1 LS 11,000.00 $18,820.005 5
630 Const.Traffic Control 1 LS 856.00 $890.006 6
630 Flagging 120 HR 35.50 $37.007 7
630 Traffic Control Management 5 DAY 787.00 $760.008 8
630 Traf Control Inspection 5 DAY 257.00 $270.009 9
700 F/A MCR 1 FA 16,800.00 $16,800.0010 10

Number of Bids: 8
Number of Contract Days: 250

Total Bid:
% Eng. Estimate:

$142,092.00 $196,785.00

Engineer's Estimate Total Cost: 132,225.30
107.46% 148.83%
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Engineer's 
Estimate

Project No-Phase 9344-1 FHWA Site 17 CR 69B (Tunnel Rd) Begin to US 36
Ref 
No.

Ref 
No.

Item 
No. Item Description

Approx. 
Quan. Unit

Summary of Unit Price Comparison
:

Bid Opening: 05-Oct-16Page 1

Low Bid Unit 
Price

Average of 
All Bids

Avg. of 5 Low 
Bids

Low Unit 
Price

High Unit 
Price

Number of Bids: 8

202 Rem of Asph Mat (Milling) 939 SY 3.95 25.00 15.091 14.55 8.00 25.00 1
210 Reset Guardrail Type 3 120 LF 25.00 75.00 70.052 68.08 30.00 101.00 2
403 HMA(Ptch)(S)(A)(58-28)(EP) 463 TON 148.75 140.00 152.623 132.79 106.00 230.00 3
506 Riprap (12") 181 CY 125.00 80.00 103.724 105.14 65.00 140.72 4
626 Mobilization 1 LS 8,370.00 7,000.00 13,228.865 13,002.18 7,000.00 18,820.00 5
630 Const.Traffic Control 1 LS 3,000.00 1,000.00 1,486.456 1,449.11 845.57 2,900.00 6
630 Flagging 120 HR 30.00 33.00 32.377 30.29 25.00 37.00 7
630 Traffic Control Management 5 DAY 300.00 730.00 705.628 667.59 500.00 787.00 8
630 Traf Control Inspection 5 DAY 150.00 240.00 239.469 227.73 145.00 270.00 9
700 F/A MCR 1 FA 16,800.00 16,800.00 16,800.0010 16,800.00 16,800.00 16,800.00 10
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Engineer's 
Estimate

Project No-Phase 9344-1 FHWA Site 17 CR 69B (Tunnel Rd) Begin to US 36
Ref 
No.

Ref 
No.

Item 
No. Item Description

Approx. 
Quan. Unit

Summary of Unit Price Comparison
:

Bid Opening: 05-Oct-16Page 1

Low Bid Unit 
Price

Average of 
All Bids

Avg. of 5 Low 
Bids

Low Unit 
Price

High Unit 
Price

Number of Bids: 8

202 Rem of Asph Mat (Milling) 939 SY 3.95 25.00 15.091 14.55 8.00 25.00 1
210 Reset Guardrail Type 3 120 LF 25.00 75.00 70.052 68.08 30.00 101.00 2
403 HMA(Ptch)(S)(A)(58-28)(EP) 463 TON 148.75 140.00 152.623 132.79 106.00 230.00 3
506 Riprap (12") 181 CY 125.00 80.00 103.724 105.14 65.00 140.72 4
626 Mobilization 1 LS 8,370.00 7,000.00 13,228.865 13,002.18 7,000.00 18,820.00 5
630 Const.Traffic Control 1 LS 3,000.00 1,000.00 1,486.456 1,449.11 845.57 2,900.00 6
630 Flagging 120 HR 30.00 33.00 32.377 30.29 25.00 37.00 7
630 Traffic Control Management 5 DAY 300.00 730.00 705.628 667.59 500.00 787.00 8
630 Traf Control Inspection 5 DAY 150.00 240.00 239.469 227.73 145.00 270.00 9
700 F/A MCR 1 FA 16,800.00 16,800.00 16,800.0010 16,800.00 16,800.00 16,800.00 10
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