LARIMER COUNTY BID #14-27

NORTH SHIELDS STREET ROAD & BRIDGE IMPROVEMENTS
ENGINEERING DEPARTMENT
DECEMBER 17, 2014 2:00 P.M.

Bids to contracting with a firm to provide road and bridge improvements on North Shields Street, Project
Number 301 for the Larimer County Engineering Department were received and opened on Wednesday,
December 17, 2014 at 2:00 p.m. in the Purchasing Department. Bids were opened by Heather MacMillan,
Purchasing Agent i, and recorded by Les Brown, Purchasing Agent |. The following bids were received:

VENDOR Bid Schedule
Duran Excavating $5,814,028.80
Connell Resources $5,878,361.55
Structures, Inc $6,230,354.75

New Design Construction $6,285,324.24
American Civil Constructors  $6,733,012.00

No decision of award was made pending review and recommendation by the Larimer County Engineering
Department.

The Larimer County Engineering Department reviewed the bids and recommends accepting the bid from
Duran Excavating, per the attached departmental recommendation.

The Larimer County Purchasing Department concurs with the above recommendations.
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Carol L. Block, Financial Services Director
For the Board of Larimer County Commissioners



LARIMER PURCHASING DEPARTMENT

N\COUNTY
w

TO: Mark Peterson, Larimer County Engineer
Ron Winne, Senior Civil Engineer

200 W. Oak Street, Suite 4000
Fort Collins, Colorado 80521
(970) 498-5955

Fax (970) 498-5959

FROM: Heather MacMillan, CPPB, M.Ed., Purchasing Agent 1|
DATE: 12117114
SUBJECT:  B14-27, North Shields Street Road and Bridge Improvements

Transmitted for your review and recommendation, are the bids received to consider contracting with a firm to
provide road and bridge improvements on North Shields Street, Project Number 301.

When you have completed your review of the bids, please prepare your recommendation on this form and
return the form to me. If you do not recommend awarding the bid to the lowest bidder, please explain why.
This document will be considered a public record and open to inspection.

{ ‘ \ ~ i 3 8 o
| recommend )t,u’&?u\ Qm\‘s\”nﬂ-rw\ |N<_in the amount of $ 5 4 J14,028 .30

for the following reasons: piddes . Y An Ciusjw Ntalror

was Du{.‘)r’)L;h[("Cj o Jhis ka

THIS RECOMMENDATION MUST BE SIGNED BY THE DEPARTMENT HEAD

gmé,. ’L A’K/ Encugecs Lzﬂq o / o '7/ /s

DEPARTMENT HEAD SIGNATURE DEFARTMENT DATE

Thank you.



Page 1 Project Bid Unit Price Comparison Bid Opening: 17-Dec-14
Project No-Phase 301-0: BR 17 -0.5-48 (Poudre R) Replacement

Ref ltem Approx. Duran Connell Structures Inc New Design American Ref
No. No. [tem Description Quan. Unit  Excavating  Resources Construction Civil No.
1 201 Clearing and Grubbing 1 LS 24,827.00 $53,100.00 27,853.00 28,365.65 49,000.00 1
2 202 Rmvl of Structs & Obstns S 14,971.00  $8,950.00 4,692.00 17,104.85 34,000.00 2
3 202 Removal of Tree Stumps 1. LS 38,500.00 $63,500.00 27,364.00 43,987.49 68,000.00 3
4 202 Removal of Pipe 1046 LF 28.00 $15.80 15.00 16.74 21.00 4
5 202 Removal of Ground Sign 22 EA 83.00 $47.10 71.00 68.75 106.00 5
6 202 Removal of Conc. Bikeway 783 SY 11.00 $5.45 13.00 10.09 11.00 6
7 202 Rem of Asph Mat (Milling) 14880 SY 3.75 $2.20 3:25 3.78 5.00 7
8 202 Removal of Pavemt Marking 768 SF 2.20 $2.95 2.00 4.60 2.40 8
9 202 Removal of Bridge 1 EA 51,000.00 $80,500.00 140,202.00 60,000.00 70,000.00 9
10 202 Removal of Bridge (Ditch) 1 EA 9,300.00 $21,900.00 54,673.00 11,000.00 20,000.00 10
11 202 Removal of Fence 4817 LF 1.10 $1.20 2.80 3.00 3.00 11
12 203 Uncl Exc (Cmpl In Place) 13910 ¢y 7.00 $10.40 18.00 8.28 9.00 12
13 203 Muck Excavation 1191 cv 18.00 $9.80 30.00 20.57 25.00 13
14 203 Borrow (CIP) (R>=40) 4908 CY 17.00 $16.40 18.00 19.42 18.00 14
15 206 Structure Excavation (CIP) 1055 Cy 15.00 $23.10 19.00 17.14 15.00 15
16 206 Struct Backfill (Special) 1004 CY 26.00 $54.90 26.00 29.71 50.00 16
17 206 Filter Material (Class A) 724 CY 51.00 $61.50 39.00 54.53 84.00 17
18 207 Topsoil 2408 CY 5.00 $3.45 7.75 5.71 13.00 18
19 207 Stockpile Topsoil 2408 CY 3.00 $3.10 7.25 3.43 8.00 19
20 207 Granular Riprap Cover <6" 400 CY 73.00 $8.95 14.00 83.40 27.00 20
21 208 Erosion Log (12") 5785 LF 4.50 $4.25 6.50 5.00 3.60 21
22 208 Gravel Bag 160 LF 9.00 $8.75 9.00 11.50 11.00 22
23 208 Concrete Washout Structure 3 EA 1,000.00 $2,440.00 919.00 1,435.00 780.00 23
24 208 Drain inlet Prot. (Type 1) 75 LE 7.00 $7.10 11.00 3.75 11.00 24
25 208 Vehicle Tracking Pad 3 EA 1,400.00 $979.00 1,375.00 1,836.50 1,800.00 25
26 208 Erosion Control Supervisor 150 HR 40.00 $56.50 60.00 142.00 60.00 26
27 210 Reset Mailbox (Type 1) 6 EA 193.00 $134.00 75.00 200.00 355.00 27
28 210 Reset Mailbox (Type 2) 2 EA 413.00 $161.00 268.00 428.50 415.00 28
29 210 Reset Mailbox (Type 4) 2 EA 660.00 $215.00 322.00 685.75 533.00 29
30 210 Reset Wood Rail Fence 302 LF 11.00 $11.80 25.00 27.00 28.00 30
31 210 Reset Split Rail Fence 286 LF 13.00 $14.20 10.00 11.20 12.00 31
32 210 Reset Combination Fence 337 LE 6.00 $6.50 12.00 12.25 13.00 32
33 210 Reset Concrete Fence Post 6 EA 138.00 $147.00 550.00 444.75 900.00 33
34 210 Reset Gate (Metal) 3 EA 275.00 $295.00 421.00 445.75 475.00 34
35 210 Adjust Manhole 17 EA 561.00 $650.00 783.00 582.75 610.00 35
36 210 Modify Manhole 1 EA 2,332.00 $5,650.00 3,240.00 2,500.00 1,800.00 36
37 210 Adjust Valve Box 13 EA 341.00 $402.00 83.00 350.00 370.00 37
38 212 Seeding (Native) 5.7 AC 895.00 $999.00 701.00 3,255.00 943.00 38
39 212 Soil Conditioning 5.7 AC 2,965.00 $3,310.00 933.00 2,874.00 2,300.00 39
40 213 Mulching 57 A€ 762.00 $850.00 955.00 1,119.00 950.00 40
41 214 Decid Tree (2" Caliper) 16 EA 625.00 $656.00 295.00 518.25 360.00 41
42 214 Brush Layer Cutting 89 EA 25.00 $23.40 5.40 3.00 7.00 42
43 214 Deciduous Shrub (1 Gal) 37 EA 63.00 $65.50 48.00 24.25 15.00 43
44 214 Landscape Maintenance 1 IS 12,502.00 $13,100.00 38,000.00 9,396.00 12,000.00 44
45 218 River Access 1 LS 30,000.00 $15,000.00 91,000.00 35,275.00 35,000.00 45
46 304 ABC(Class5) 8034 TON 18.00 $20.40 23.25 22.00 19.00 46
47 304 ABC(CL5) Driveway (6") 1120 TON 35.00 $30.70 27.50 35.00 38.00 47
48 403 HMA (Gr S)(As)(75)(64-28) 3608 TON 99.00 $90.80 114.00 101.31 105.00 48
49 403 HMA (Gr SX)(As)(75)(64-28) 3800 TON 97.00 $92.80 120.00 99.99 104.00 49
50 403 HMA (Gr SX)(As)(75)(64-22) 320 TON 119.00 $151.00 136.00 123.30 130.00 50
51 412 Concrete Pavement (6") 383 SY 48.00 $57.40 66.00 50.12 63.00 51
52 420 Geotextile (Drain) (Spec) 2968 SY 2.00 $3.55 5.00 4.00 4.50 52
53 503 Drilled Caisson (30 Inch) 250 LF 298.00 $337.00 242.00 203.00 255.00 53
54 503 Drilled Caisson (36 Inch) 190 LF 331.00 $350.00 339.00 221.00 280.00 54
55 506 Riprap(12") 26 CY 85.00 $101.00 142.00 107.50 108.00 55
56 506 Riprap (18") 728 CY 63.00 $65.50 79.00 81.16 108.00 56
57 506 Riprap (24") 3188 CY 80.00 $72.20 67.00 78.73 133.00 57



Page 2 Project Bid Unit Price Comparison Bid Opening: 17-Dec-14
Project No-Phase  301-0: BR 17 -0.5-48 (Poudre R) Replacement

Ref Item Approx. Duran Connell Structures Inc  New Design American Ref
No. No. Item Description Quan. Unit  Excavating  Resources Construction Civil No.
58 515 Waterproofing (Membrane) 1176 SY 17.00 $18.90 17.00 18.50 19.00 58
59 601 Concrete CID (Bridge) 825 CY 508.00 $453.00 423.00 426.50 630.00 59
60 601 Concrete CID (Wall) 130 cy 540.00 $751.00 380.00 411.23 645.00 60
61 601 Structural Concrete Stain 907 SY 13.00 $13.70 13.00 13.71 11.00 61
62 602 Reinforcing Steel 7283 LB 1.00 $1.60 1.50 1.00 0.90 62
63 602 Re-Steel (Epoxy Coated) 175143 LB 1.20 $1.25 1.25 1.05 1.00 63
64 603 12" Reinfd Conc Pipe (CIP) 203 LE 58.00 $62.40 50.00 47.00 60.00 64
65 603 15" Reinfd Conc Pipe (CIP) 22 LF 83.00 $63.30 52.00 94.25 68.00 65
66 603 18" Reinfd Conc Pipe (CIP) 297 LE 65.00 $67.70 54.00 56.25 80.00 66
67 603 24" Reinfd Conc Pipe (CIP) 481 LF 95.00 $80.60 63.00 75.25 108.00 67
68 603 48" Reinfd Conc Pipe (CIP) 128 LF 214.00 $166.00 98.00 170.50 230.00 68
69 603 12" Rnfd Cnc End Sec (CIP) 3 EA 537.00 $612.00 637.00 719.75 760.00 69
70 603 18" Rnfd Cnc End Sec (CIP) 1 EA 800.00 $766.00 861.00 807.25 1,055.00 70
71 603 24" Rnfd Cnc End Sec (CIP) 2 EA 1,062.00 $875.00 1,049.00 789.75 1,450.00 71
72 603 48" Rnfd Cnc End Sec (CIP) 2 EA 1,795.00 $1,750.00 1,522.00 1,465.50 2,400.00 72
73 603 12 x4 Ft CBC (Precast) 67 LF 1,037.00  $1,020.00 2,400.00 1,154.00 1,500.00 73
74 603 4" Plastic Pipe (CIP) 16 LF 33.00 $133.00 26.00 49.00 100.00 74
75 603 8" Plastic Pipe (CIP) 62 LF 37.00 $78.30 41.00 29.50 70.00 75
76 603 12" Plastic Pipe (CIP) 1218 LF 42.00 $47.40 51.00 39.29 55.00 76
77 604 Inlet Type D (5 Ft) (Mod.) 2 EA 5,420.00  $5,990.00 1,020.00 2,601.00 5,800.00 77
78 604 InletTypeRLS (5 Ft) 2 EA 3,980.00 $6,770.00 3,722.00 3,589.00 4,800.00 78
79 604 Inlet Type RL5 (10 Ft) 1 EA 5,715.00 $7,740.00 5,440.00 7,842.00 5,200.00 79
80 604 InletType RL 10 (5 Ft) 1 EA 6,176.00  $7,540.00 5,440.00 7,842.00 6,200.00 80
81 604 Inlet Type RL 10 (10 Ft) 1 EA 6,981.00  $9,590.00 7,115.00 10,129.00 6,800.00 81
82 604 Inlet Type RL 10 (15 Ft) 1 EA 10,445.00 $16,500.00 7,660.00 13,158.00 7,300.00 82
83 603 Manhole Slab Base (20 Ft) 1 EA 6,076.00  $7,920.00 6,100.00 6,369.00 6,150.00 83
84 604 Sidewalk Chase (CIP) 7iMlE 300.00 $447.00 182.00 598.50 360.00 84
85 604 Snout 2 EA 1,908.00 $6,950.00 766.00 1,195.50 1,700.00 85
86 605 4" Perf Pipe Edge Drain 322 e 18.00 $21.10 7.00 26.16 11.00 86
87 605 French Drain 1014 LF 19.00 $12.50 39.00 13.67 12.00 87
88 606 Bridge Rail Type 10M (Sp) 500 LF 200.00 $244.00 169.00 261.52 200.00 88
89 607 Fence Wood Privacy (Spec) 427 LF 54.00 $46.00 60.00 63.00 60.00 89
90 607 Fence Wood 21 LF 28.00 $29.50 56.00 59.50 45.00 20
91 607 Fence Barbed Wire (Temp) 2200 LF 4.00 $4.15 3.00 3.00 5.00 91
92 607 Fence Chain Link (Temp) 413 LF 7.00 $7.65 10.00 10.30 7.00 92
93 607 Fence BW W/ Trt Wood Posts 266 LF 7.00 $7.10 7.00 7.50 9.00 93
94 607 Fence Comb Wood P (Spec) 1076 LF 11.00 $11.20 20.00 21.50 15.00 94
95 607 Fence (Plastic) 491 LF 3.00 $2.95 5.00 5.30 5.00 95
96 607 Fence Chn Lnk (84") BW Top 683 LF 20.00 $20.60 24.00 25.50 25.00 96
97 607 10' Gate (Metal) (Wheel) 2 EA 358.00 $383.00 589.00 622.75 340.00 97
98 607 15 foot Gate (Chain Link) 1 EA 1,155.00 $1,240.00 1,188.00 1,257.00 1,175.00 98
99 607 End Post (Wood) 12 EA 182.00 $195.00 205.00 217.00 270.00 99
100 607 End Post (Chain Link) 4 EA 275.00 $295.00 208.00 219.25 210.00 100
101 607 C&LBP (Chain Link) . 5 EA 385.00 $413.00 233.00 246.75 410.00 101
102 607 Corner & L Br Post (Wood) 14 EA 209.00 $224.00 249.00 263.25 365.00 102
103 608 Concrete Sidewalk (6") 1804 SY 40.00 $50.60 47.00 60.15 55.00 103
104 608 Conc Sidewalk (Perm Paver) 81 SY 66.00 $266.00 119.00 31.50 150.00 104
105 608 Conc. Bikewy (6")(Colored) 2275 SY 64.00 $79.00 65.00 78.50 70.00 105
106 609 C & G Type 2 (Section liB) 3488 LF 19.00 $22.40 17.00 1950 21.00 106
107 613 Wiring 1 LS 5,000.00 $4,580.00 19,000.00 1,143.00 4,100.00 107
108 614 Impact Att. (Quadguard I) 2 EA 17,119.00 $24,200.00 18,607.00 37,080.00 20,000.00 108
108 615 12"Slide Hdgte (8' Frame) 2 EA 1,633.00 $9,960.00 1,543.00 2,680.50 3,000.00 109
110 615 Irrigation Valve (8 Inch) 4 EA 1,166.00  $1,250.00 1,944.00 1,388.00 600.00 110
111 615 Irrigation Valve (12 Inch) 2 EA 1,272.00  $1,770.00 2,592.00 2,918.00 1,500.00 111
112 615 Irrigation Pipe Cleanout 7 EA 441.00 $1,270.00 1,052.00 1,983.00 700.00 5L
113 618 Prst Con Box (Depth < 32") 12205 SF 53.00 $54.60 46.00 48.00 50.00 113

114 620 Field Office (Class 2) 1 EA 12,000.00 $15,800.00 27,649.00 21,733.00 18,000.00 114



Page 3 Project Bid Unit Price Comparison Bid Opening: 17-Dec-14
Project No-Phase 301-0: BR 17 -0.5-48 (Poudre R) Replacement

Ref ltem Approx. Duran Connell Structures Inc New Design American Ref
No. No. Item Description Quan. Unit  Excavating ~ Resources Construction Civil No.
115 622 Parking Block (6') 43 EA 46.00 $121.00 115.00 138.50 160.00 115
116 625 Construction Surveying 1 LS 81,374.00 $51,600.00 145,384.00 74,279.00 67,000.00 116
117 626 Mobilization 1 IS 430,000.00 $269,600.00 300,903.00 750,000.00 670,000.00 117
118 627 Prefmd Tplst Pvt Mkg (90M) 267 SF 23.00 $16.10 16.00 28.57 16.00 118
119 629 Install Monument Box 1 EA 525.00 $807.00 1,944.00 571.50 710.00 119
120 630 Const.Traffic Control 4 ds 7,398.00 $29,200.00 14,000.00 6,100.03 14,000.00 120
121 630 Flagging 2100 HR 24.00 $23.00 24.50 27.22 31.00 121
122 630 Traffic Control Management 130 DAY 625.00 $420.00 642.00 710.13 590.00 122
123 630 Traf Control Inspection 60 DAY 83.00 $78.40 80.00 88.75 80.00 123
124 630 Portable Message Sign Pnl 14 EAD 110.00 $78.40 107.00 118.25 90.00 124
125 700 F/AMCR 1 FA 700,000.00 $700,000.00 700,000.00 700,000.00 700,000.00 125
126 700 F/AErosion Control 1 FA 20,000.00 $20,000.00 20,000.00 20,000.00 20,000.00 126
127 700 F/A OJT Trainee 1 FA 3,840.00 $3,840.00 3,840.00 3,840.00 3,840.00 127
128 700 F/A Asph Cemnt Cost Adjust 1 FA 40,000.00 $40,000.00 40,000.00 40,000.00 40,000.00 128
129 700 F/A Stream Restoration 1 FA 10,000.00 $10,000.00 10,000.00 10,000.00 10,000.00 129
Number of Bids: 5 Total Bid: $5814,028.80  $5878361.55  $6,230,354.75  $6,285113.13  $6,733,012.00

Number of Contract Days: 130

Engineer's Estimate Total Cost:

% Eng. Estimate:
5,410,030.30

107.47% 108.66%

115.16%

116.18%

124.45%



Page 1 Summary of Unit Price Comparison Bid Opening: 17-Dec-14

Project No-Phase 301-0: BR 17 -0.5-48 (Poudre R) Replacement Number of Bids: 5
Ref [tem Approx. Engineer's Low Bid Unit Average of Avg. of 5 Low Unit High Unit  Ref
No. No. Item Description Quan. Unit  Estimate Price All Bids Low Bids Price Price No.
1 201 Clearing and Grubbing 1 1S 20,000.00 24,827.00 36,629.13 36,629.13 24,827.00 53,100.00 1
2 202 Rmvl of Structs & Obstns 1S 2,000.00 14,971.00 15,943.57 15,943.57 4,692.00 34,000.00 2
3 202 Removal of Tree Stumps 1 LS 25,000.00 38,500.00 48,270.30 48,270.30 27,364.00 68,000.00 3
4 202 Removal of Pipe 1046 LF 15.00 28.00 19.31 19.31 15.00 28.00 4
5 202 Removal of Ground Sign 22 EA 50.00 83.00 75.17 75.17 47.10 106.00 5
6 202 Removal of Conc. Bikeway 783 Sy 8.00 11.00 1011 10.11 5.45 13.00 6
7 202 Rem of Asph Mat (Milling) 14880 SY 4.00 3.75 3.60 3.60 2.20 5.00 7
& 202 Removal of Pavemt Marking 768 SF 5.00 2.20 283 2.83 2.00 460 8
9 202 Removal of Bridge 1 EA 60,000.00 51,000.00 80,340.40 80,340.40 51,000.00 140,202.00 9
10 202 Removal of Bridge (Ditch) 1 EA 20,000.00 9,300.00 23,374.60 23,374.60 9,300.00 54,673.00 10
11 202 Removal of Fence 4817 LF 2.00 1.10 2.22 2.22 1.10 3.00 11
12 203 Uncl Exc (Cmpl In Place) 13910 "€y 10.00 7.00 10.54 10.54 7.00 18.00 12
13 203 Muck Excavation 1191 Cy 30.00 18.00 20.67 20.67 9.80 30.00 13
14 203 Borrow (CIP) (R>=40) 4908 CY 20.00 17.00 17.76 17.76 16.40 19.42 14
15 206 Structure Excavation (CIP) 1055 CY 15.00 15.00 17.85 17.85 15.00 23.10 15
16 206 Struct Backfill (Special) 1004 cCy 30.00 26.00 37.32 37.32 26.00 54.90 16
17 206 Filter Material (Class A) 724 CY 50.00 51.00 58.01 58.01 39.00 84.00 17
18 207 Topsoil 2408 cCY 5.00 5.00 6.98 6.98 3.45 13.00 18
19 207 Stockpile Topsoil 2408 CY 5.00 3.00 4.96 4.96 3.00 8.00 19
20 207 Granular Riprap Cover <6" 400 cCY 20.00 73.00 41.27 41.27 8.95 83.40 20
21 208 Erosion Log(12") 5785 LF 4.00 4.50 4.77 4.77 3.60 6.50 21
22 208 Gravel Bag 160 LF 6.00 9.00 9.85 9.85 8.75 11.50 22
23 208 Concrete Washout Structure 3 EA 500.00 1,000.00 1,314.80 1,314.80 780.00 2,440.00 23
24 208 Drain Inlet Prot. (Type 1) 75 LE 25.00 7.00 797 7.97 3.75 11.00 24
25 208 Vehicle Tracking Pad 3 EA 1,500.00 1,400.00 1,478.10 1,478.10 979.00 1,836.50 25
26 208 Erosion Control Supervisor 150 HR 75.00 40.00 71.70 71.70 40.00 142.00 26
27 210 Reset Mailbox (Type 1) 6 EA 200.00 193.00 191.40 191.40 75.00 355.00 27
28 210 Reset Mailbox (Type 2) 2 EA 250.00 413.00 337.10 337.10 161.00 428.50 28
29 210 Reset Mailbox (Type 4) 2 EA 300.00 660.00 483.15 483.15 215.00 685.75 29
30 210 Reset Wood Rail Fence 302 LF 5.00 11.00 20.56 20.56 11.00 28.00 30
31 210 Reset Split Rail Fence 286 LF 5.00 13.00 12.08 12.08 10.00 14.20 31
32 210 Reset Combination Fence 337 LF 5.00 6.00 9.95 9.95 6.00 13.00 32
33 210 Reset Concrete Fence Post 6 EA 200.00 138.00 435.95 435.95 138.00 900.00 33
34 210 Reset Gate (Metal) 3 EA 500.00 275.00 382.35 382.35 275.00 475.00 34
35 210 Adjust Manhole 17 EA 500.00 561.00 637.35 637.35 561.00 783.00 35
36 210 Modify Manhole 1 EA 2,000.00 2,332.00 3,104.40 3,104.40 1,800.00 5,650.00 36
37 210 Adjust Valve Box 13 EA 200.00 341.00 309.20 309.20 83.00 402.00 37
38 212 Seeding (Native) 5.7 AC 1,000.00 895.00 1,358.60 1,358.60 701.00 3,255.00 38
39 212 Soil Conditioning 5.7 AC 1,800.00 2,965.00 2,476.40 2,476.40 933.00 3,310.00 39
40 213 Mulching 5.7 AC 1,000.00 762.00 927.20 927.20 762.00 1,119.00 40
41 214 Decid Tree (2" Caliper) 16 EA 350.00 625.00 490.85 490.85 295.00 656.00 41
42 214 Brush Layer Cutting 89 EA 10.00 25.00 12.76 12.76 3.00 25.00 42
43 214 Deciduous Shrub (1 Gal) 37 EA 25.00 63.00 43.15 43.15 15.00 65.50 43
44 214 Landscape Maintenance 1 LS 25,000.00 12,502.00 16,999.60 16,999.60 9,396.00 38,000.00 44
45 218 River Access 1 1S 8,000.00 30,000.00 41,255.00 41,255.00 15,000.00 91,000.00 45
46 304 ABC (Class5) 8034 TON 20.00 18.00 20.53 20.53 18.00 23.25 46
47 304 ABC (CL5) Driveway (6") 1120 TON 25.00 35.00 33.24 33.24 27.50 38.00 47
48 403 HMA (Gr S)(As)(75)(64-28) 3608 TON 90.00 99.00 102.02 102.02 90.80 114.00 48
49 403 HMA (Gr SX)(As)(75)(64-28) 3800 TON 90.00 97.00 102.76 102.76 92.80 120.00 49
50 403 HMA (Gr SX)(As)(75)(64-22) 320 TON 70.00 119.00 131.86 131.86 119.00 151.00 50
51 412 Concrete Pavement (6") 383 Sy 45.00 48.00 56.90 56.90 48.00 66.00 51
52 420 Geotextile (Drain) (Spec) 2968 SY 3.25 2.00 3.81 3.81 2.00 5.00 52
53 503 Drilled Caisson (30 Inch) 250 LF 200.00 298.00 267.00 267.00 203.00 337.00 53
54 503 Drilled Caisson (36 Inch) 190 LF 250.00 331.00 304.20 304.20 221.00 350.00 54
55 506 Riprap (12") 26 CY 65.00 85.00 108.70 108.70 85.00 142.00 55
56 506 Riprap (18") 728 CY 70.00 63.00 79:33 79.33 63.00 108.00 56
57 506 Riprap (24") 3188 CY 80.00 80.00 86.19 86.19 67.00 133.00 57



Page 2 Summary of Unit Price Comparison Bid Opening: 17-Dec-14

°roject No-Phase 301-0: BR 17 -0.5-48 (Poudre R) Replacement Number of Bids: 5

Ref Item Approx. Engineer's Low Bid Unit Average of Avg. of 5 Low Unit High Unit  Ref
No. No. ltem Description Quan. Unit  Estimate Price All Bids Low Bids Price Price No.
58 515 Waterproofing (Membra ne) 1176 SY 20.00 17.00 18.08 18.08 17.00 19.00 58
59 601 Concrete CID (Bridge) 825 CY 500.00 508.00 488.10 488.10 423.00 630.00 59
60 601 Concrete CID (Wall) 130" ey 500.00 540.00 545.45 545.45 380.00 751.00 60
61 601 Structural Concrete Stain 907 SY 11.00 13.00 12.88 12.88 11.00 13.71 61
62 602 Reinforcing Steel 7283 LB 1.00 1.00 1.20 1.20 0.90 1.60 62
63 602 Re-Steel (Epoxy Coated) 175143 1B 1.10 1.20 1.15 1.15 1.00 1.25 63
64 603 12" Reinfd Conc Pipe (Cip) 203 LF 60.00 58.00 55.48 55.48 47.00 62.40 64
65 603 15" Reinfd Conc Pipe (CIP) 22 LF 70.00 83.00 72.11 72.11 52.00 94.25 65
66 603 18" Reinfd Conc Pipe (CIP) 297k 75.00 65.00 64.59 64.59 54.00 80.00 66
67 603 24" Reinfd Conc Pipe (CIP) 481 LF 90.00 95.00 84.37 84.37 63.00 108.00 67
68 603 48" Reinfd Conc Pipe (CiP) 128 LE 200.00 214.00 175.70 175.70 98.00 230.00 68
69 603 12" Rnfd Cnc End Sec (CIP) 3 EA 700.00 537.00 653.15 653.15 537.00 760.00 69
70 603 18" Rnfd Cnc End Sec (CIP) 1 EA 1,500.00 800.00 857.85 857.85 766.00 1,055.00 70
71 603 24" Rnfd Cnc End Sec (CIP) 2 EA 1,500.00 1,062.00 1,045.15 1,045.15 789.75 1,450.00 71
72 603 48" Rnfd Cnc End Sec (CiP) 2 EA 2,000.00 1,795.00 1,786.50 1,786.50 1,465.50 2,400.00 72
73 603 12x4 Ft CBC (Precast) 67 LF 700.00 1,037.00 1,422.20 1,422.20 1,020.00 2,400.00 73
74 603 4" Plastic Pipe (CIP) 16 LF 25.00 33.00 68.20 68.20 26.00 133.00 74
75 603 8" Plastic Pipe (CIP) 62 LF 40.00 37.00 51.16 51.16 29.50 78.30 75
76 603 12" Plastic Pipe (CIP) 1218 LF 45.00 42.00 46.94 46.94 39.29 55.00 76
77 604 Inlet Type D (5 Ft) (Mod.) 2 EA 4,500.00 5,420.00 4,166.20 4,166.20 1,020.00 5,990.00 77
78 604 Inlet Type RL5 (5 Ft) 2 EA 3,500.00 3,980.00 4,572.20 4,572.20 3,589.00 6,770.00 78
79 604 InletType R L5 (10 Ft) 1 EA 5,000.00 5,715.00 6,387.40 6,387.40 5,200.00 7,842.00 79
80 604 InletType RL10 (5 Ft) 1 EA 5,000.00 6,176.00 6,639.60 6,639.60 5,440.00 7,842.00 &0
81 604 InletTypeRL 10 (10 Ft) 1 EA 5,000.00 6,981.00 8,123.00 8,123.00 6,800.00 10,129.00 81
82 604 Inlet Type R L 10 (15 Ft) 1 EA 5,000.00 10,445.00 11,012.60 11,012.60 7,300.00 16,500.00 82
83 603 Manhole Slab Base (20 Ft) 1 EA 5,500.00 6,076.00 6,523.00 6,523.00 6,076.00 7,920.00 83
84 604 Sidewalk Chase (CIP) 75 iE 100.00 300.00 377.50 377.50 182.00 598.50 84
85 604 Snout 2 EA 1,500.00 1,908.00 2,503.90 2,503.90 766.00 6,950.00 85
86 605 4" Perf Pipe Edge Drain 322 LF 50.00 18.00 16.65 16.65 7.00 26.16 86
87 605 French Drain 1014 LF 40.00 19.00 19.23 19.23 12.00 39.00 87
88 606 Bridge Rail Type 10M (Sp) 500 LF 175.00 200.00 214.90 214.90 169.00 261.52 88
89 607 Fence Wood Privacy (Spec) 427 LF 35.00 54.00 56.60 56.60 46.00 63.00 89
90 607 Fence Wood 21 LF 15.00 28.00 43.60 43.60 28.00 59.50 90
91 607 Fence Barbed Wire (Temp) 2200 LF 5.00 4.00 3.83 3.83 3.00 5.00 91
92 607 Fence Chain Link (Temp) 413 LF 5.00 7.00 8.39 8.39 7.00 10.30 92
93 607 Fence BW W/ Trt Wood Posts 266 LF 5.00 7.00 7.52 7:52 7.00 9.00 93
94 607 Fence Comb Wood P (Spec) 1076 LF 10.00 11.00 15.74 15.74 11.00 2150 94
95 607 Fence (Plastic) 491 LF 5.00 3.00 4.25 4.25 2.95 5.30 95
96 607 Fence Chn Lnk (84") BW Top 683 LF 40.00 20.00 23.02 23.02 20.00 25.50 96
97 607 10" Gate (Metal) (Wheel) 2 EA 500.00 358.00 458.55 458.55 340.00 622.75 97
98 607 15 foot Gate (Chain Link) 1 EA 500.00 1,155.00 1,203.00 1,203.00 1,155.00 1,257.00 98
99 607 End Post (Wood) 12 EA 200.00 182.00 213.80 213.80 182.00 270.00 99
100 607 End Post (Chain Link) 4 EA 250.00 275.00 241.45 241.45 208.00 295.00 100
101 607 C&LBP (Chain Link) 5 EA 300.00 385.00 337.55 337.55 233.00 413.00 101
102 607 Corner & L Br Post (Wood) 14 EA 225.00 209.00 262.05 262.05 209.00 365.00 102
103 608 Concrete Sidewalk (6") 1804 Sy 35.00 40.00 50.55 50.55 40.00 60.15 103
104 608 Conc Sidewalk (Perm Paver) 81 SY 100.00 66.00 126.50 126.50 31.50 266.00 104
105 608 Conc. Bikewy (6")(Colored) 2275 SY 50.00 64.00 71.30 71.30 64.00 79.00 105
106 609 C & G Type 2 (Section IIB) 3488 LF 18.00 19.00 19.78 19.78 17.00 22.40 106
107 613 Wiring 1 LS 2,000.00 5,000.00 6,764.60 6,764.60 1,143.00 19,000.00 107
108 614 Impact Att. (Quadguard 1) 2 EA 12,000.00 17,119.00 23,401.20 23,401.20 17,119.00 37,080.00 108
109 615 12"Slide Hdgte (8' Frame) 2 EA 1,000.00 1,633.00 3,763.30 3,763.30 1,543.00 9,960.00 109
110 615 Irrigation Valve (8 Inch) 4 EA 1,000.00 1,166.00 1,269.60 1,269.60 600.00 1,944.00 110
111 615 Irrigation Valve (12 Inch) 2 EA 1,200.00 1,272.00 2,010.40 2,010.40 1,272.00 2,918.00 111
112 615 Irrigation Pipe Cleanout 7 EA 2,000.00 441.00 1,089.20 1,089.20 441.00 1,983.00 112
113 618 Prst Con Box (Depth < 32") 12205 SF 45.00 53.00 50.32 50.32 46.00 54.60 113

114 620 Field Office (Class 2) 1 EA 20,000.00 12,000.00 19,036.40 19,036.40 12,000.00 27,649.00 114



Page 3 Summary of Unit Price Comparison Bid Opening: 17-Dec-14

Project No-Phase 301-0: BR 17 -0.5-48 (Poudre R) Replacement Number of Bids: 5

Ref item Approx. Engineer's Low Bid Unit Average of Avg. of 5 Low Unit High Unit  Ref
No. No. Item Description Quan. Unit  gstimate Price All Bids Low Bids Price Price No.
115 622 Parking Block (6" 43 EA 60.00 46.00 116.10 116.10 46.00 160.00 115
116 625 Construction Surveying 1 LS 80,000.00 81,374.00 83,927.40 83,927.40 51,600.00 145,384.00 116
117 626 Mobilization 1 LS 260,000.00  430,000.00 484,100.60 484,100.60 269,600.00 750,000.00 117
118 627 Prefmd Tplst Pvt Mkg (90Mm) 267 SF 20.00 23.00 19.93 19:93 16.00 28.57 118
119 629 Install Monument Box 1 EA 500.00 525.00 911.50 911.50 525.00 1,944.00 119
120 630 Const.Traffic Control 1 ks 50,000.00 7,398.00 14,139.61 14,139.61 6,100.03 29,200.00 120
121 630 Flagging 2100 HR 25.00 24.00 25.94 25.94 23.00 31.00 121
122 630 Traffic Control Management 130 DAY 500.00 625.00 597.43 597.43 420.00 710.13 122
123 630 Traf Control Inspection 60 DAY 75.00 83.00 82.03 82.03 78.40 88.75 123
124 630 Portable Message Sign Pnl 14 EAD 150.00 110.00 100.73 100.73 78.40 118.25 124
125 700 F/AMCR 1 FA 700,000.00 700,000.00 700,000.00  700,000.00 700,000.00 700,000.00 125
126 700 F/A Erosion Control FA 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00 20,000.00 126
127 700 F/A OIJT Trainee FA 3,840.00 3,840.00 3,840.00 3,840.00 3,840.00 3,840.00 127

FA 40,000.00 40,000.00 40,000.00 40,000.00 40,000.00 40,000.00 128
FA 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 129

128 700 F/A Asph Cemnt Cost Adjust
129 700 F/A Stream Restoration
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