LARIMER COUNTY BID #14-28
THE PINEWOOD SPRINGS ROAD & BRIDGES
ENGINEERING DEPARTMENT
JANUARY 7, 2015, 2:00 P.M.

3ids to consider the purchase of construction services for construction services on the Pinewood Springs Road
and Bridges for the Larimer County Engineering Department were received and opened on Wednesday,
January 7, 2015 at 2:00 p.m. in the Purchasing Depariment. Bids were opened by Heather MacMillan,
Purchasing Agent Il and recorded by Les Brown, Purchasing Agent I. The following bids were received:

VENDOR Bid Schedule
Woalsh Construction $1,954,506.00
Fischer $2,299,511.00
Structures, Inc. $2,369,871.51

American Civil Constructors $2,399,888.00
New Design Construction $2,764,383.50
Mountain Constructors $2,793,651.50

No decision of award was made pending review and recommendation by the Larimer County Engineering
Department

The Larimer County Engineering Department reviewed the bids and recommends accepting the bid from
Walsh Construction, per the attached departmental recommendation.

The Larimer County Purchasing Department concurs with the above recommendations.

/{/rbb/‘:f}‘» \ f\M €

Kathryn Rowe
Purchasing Director

Carol L. Block, Financial Services Director
For the Board of Larimer County Commissioners



FARIMER PURCHASING DEPARTMENT
COUNTY

200 W. Oak Street, Suite 4000

Fort Collins, Colorado 80521

(870) 498-5955

COMMITTED TO EXCELLENCE Fax (970) 498-5959

TO: Mark Peterson, Larimer County Engineer
Ron Winne, Senior Civil Engineer

FROM: Heather MacMillan, CPPB, M.Ed., Purchasing Agent Il
DATE: 117115
SUBJECT: B14-28, The Pinewood Springs Road & Bridges

Transmitted for your review and recommendation, are the bids received to consider contracting with a firm to
provide construction services on the Pinewood Springs Road and Bridges.

When you have completed your review of the bids, please prepare your recommendation on this form and

return the form to me. If you do not recommend awarding the bid to the lowest bidder, please explain why.
This document will be considered a public record and open to inspection.

| recommend Walsh Construction Inc in the amount of $1,954,506.00

for the following reasons: Lowest responsible bidder. All required documentation was submitted with this
bid

THIS RECOMMENDATION MUST BE SIGNED BY THE DEPARTMENT HEAD

— f 2
/74 s / Engineering 01/12/2014

e DEPARTMENT HEAD SIGNATURE DEPARTMENT DATE

Thank you.
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Page 1 Project Bid Unit Price Comparison Bid Opening:  07-Jan-15
Project No-Phase 9300-1: PW51 (LARC002) Permanent Pinewood Springs #1
Ref item ApPProx. Walsh Fischer Structures Inc American Civil New Design  Mountain  Ref
No. No. !tem Description Quan. Unit Construction Construction Constructors No.
1 202 Rmvl Pris of Present Str 1 LS 4,500.00 $6,062.00 6,471.00 5,000.00 12,000.00 14,400.00 1
2 202 Removal of Flood Debris 1 LS 4,500.00 $8,008.00 16,224.00 9,000.00 28,000.00 24,000.00 2
3 206 Structure Excavation (CIP) 100 Cy 60.00 $70.75 71.00 50.00 53.00 45.00 3
4 206 Filter Material (Class A) 17 Gy 75.00 $256.00 72.00 151.00 160.00 135.00 4
5 208 ErosionLlog(12") 100 LF 8.00 $6.62 7.50 10.00 5.00 6.50 5
6 208 Concrete Washout Structure 1 EA 2,500.00 $1,833.00 1,452.00 1,350.00 3,700.00 930.00 6
7 420 Geotextile (Drain) (Spec) 70 Sy 10.00 $5.30 11.00 12.00 12.00 10.00 7
8 506 Riprap (24") 93 @v 160.00 $168.00 157.00 178.00 160.00 135.00 8
9 509 Structural Steel 995 LB 8.00 $10.00 11.40 15.00 11.50 14.40 9
10 509 Temporary Shoring 1 s 10,000.00 $15,527.00 19,701.00 13,000.00 21,000.00 26,160.00 10
11 601 Concrete Cl D (Bridge) 9 CY 550.00 $1,944.00 834.00 1,300.00 1,500.00 1,758.00 11
12 602 Reinforcing Steel 651 LB 3.00 $4.00 1.12 1.00 8.00 9.00 12
13 620 Sanitary Facility 1 EA 200.00 $1,664.00 241.00 280.00 889.00 1,000.00 13
14 625 Construction Surveying LS 2,000.00 $794.00 2,160.00 4,700.00 4,100.00 4,500.00 14
15 626 Mobilization 1 LS 25,000.00 $8,404.00 10,945.00 12,000.00 37,000.00 49,000.00 15
16 630 Const.Traffic Control 4" s 3,500.00 $3,309.00 3,888.00 6,400.00 3,000.00 4,340.00 16
17 630 Flagging 40 HR 25.00 $317.00 27.00 43.00 29.00 31.00 17
18 630 Traffic Control Management 8 DAY 600.00 $768.00 540.00 1,000.00 697.00 750.00 18
19 630 Traf Control Inspection 28 DAY 200.00 $132.00 108.00 180.00 120.00 100.00 19
20 630 Portable Message Sign Pnl 7 EAD 200.00 $199.00 162.00 275.00 180.00 195.00 20
21 700 F/AMCR 1 FA 10,500.00 $10,500.00 10,500.00 10,500.00 10,500.00 10,500.00 21
Number of Bids: 6 Total Bid: $114,018.00 $138,148.00 $125,163.12 $132,152.00 $185,935.50 $202,944.00
Number of Contract Days: 110 % Eng. Estimate: 141.23% 171.12% 155.04% 163.69% 230.31% 251.38%

Engineer's Estimate Total Cost:

80,731.50



Page 1 Summary of Unit Price Comparison Bid Opening:  07-Jan-15

Project No-Phase 9300-1: PW51 (LARC002) Permanent Pinewood Springs #1 Number of Bids: 6
Ref item Approx. Engineer's Low Bid Unit Average of Avg. of 5 Low Unit High Unit  Ref
No. No. [tem Description Quan. Unit  Estimate Price All Bids Low Bids Price Price No.
1 202 RmvlPrts of Present Str 1 LS 2,000.00 4,500.00 8,072.17 6,806.60 4,500.00 14,400.00 1
2 202 Removal of Flood Debris 1 1s 15,000.00 4,500.00 14,955.33 13,146.40 4,500.00 28,000.00 2
3 206 Structure Excavation (CIP) 100 Cy 35.00 60.00 58.29 60.95 45.00 71.00 3
4 206 Filter Material (Class A) 17 Gy 40.00 75.00 141.50 142.80 72.00 256.00 4
5 208 Erosion Log (12") 100 LF 4.00 8.00 7.27 7.42 5.00 10.00 5
6 208 Concrete Washout Structure 1 EA 500.00 2,500.00 1,960.83 2,167.00 930.00 3,700.00 6
7 420 Geotextile (Drain) (Spec) 70 SY 5.00 10.00 10.05 10.06 5.30 12.00 7
8 506 Riprap (24") 93 Cv 105.00 160.00 159.67 164.60 135.00 178.00 8
9 509 Structural Steel 995 LB 8.00 8.00 11.72 11.18 8.00 15.00 9
10 508 Temporary Shoring Lilis 2,000.00 10,000.00 17,564.67 15,845.60 10,000.00 26,160.00 10
11 601 Concrete CI D (Bridge) 9 CY 600.00 550.00 1,314.33 1,225.60 550.00 1,944.00 11
12 602 Reinforcing Steel 651 LB 1.50 3.00 4.35 3.42 1.00 9.00 12
13 620 Sanitary Facility 1 EA 500.00 200.00 712.33 654.80 200.00 1,664.00 13
14 625 Construction Surveying 3 LS 3,000.00 2,000.00 3,042.33 2,750.80 794.00 4,700.00 14
15 626 Mobilization 1 1S 7,000.00 25,000.00 23,724.83 18,669.80 8,404.00 49,000.00 15
16 630 Const.Traffic Control 1 LS 1,500.00 3,500.00 4,072.83 4,019.40 3,000.00 6,400.00 16
17 630 Flagging 40 HR 30.00 25.00 78.67 88.20 25.00 317.00 17
18 630 Traffic Control Management 8 DAY 450.00 600.00 725.83 721.00 540.00 1,000.00 18
19 630 Traf Control Inspection 28 DAY 150.00 200.00 140.00 148.00 100.00 200.00 19
20 630 Portable Message Sign Pnli 7 EAD 100.00 200.00 201.83 203.20 162.00 275.00 20
21 700 F/AMCR 1 FA 10,500.00 10,500.00 10,500.00 10,500.00 10,500.00 10,500.00 21



Page 1 Project Bid Unit Price Comparison Bid Opening:  07-Jan-15
Project No-Phase 9329-1: PW51 (LARCO04) Permanent Repairs LR43F-0.2-4F-A

Ref Item Approx. Walsh Fischer Structures Inc American Civil New Design Mountain  Ref
No. No. !tem Description Quan. Unit cConstruction Construction Construction Constructors No.
1 202 Removal of Tree 1 EA 1,500.00 $847.00 967.00 350.00 2,100.00 1,800.00 1
2 202 Removal of Pipe 4 EA 1,000.00 $1,456.00 969.00 1,000.00 2,400.00 2,000.00 2
3 202 Removal of Asphalt Mat 24 SY 50.00 $37.00 62.50 18.00 41.50 35.00 3
4 202 Rmvi Prts of Present Str 1S 7,500.00 $5,083.00 3,890.00 3,700.00 2,700.00 3,100.00 4
5 202 Removal of GR Type 3 50 LF 15.00 $15.50 17.00 14.00 18.50 15.00 5
6 202 Removal of Flood Debris RS 3,000.00 $5,612.00 17,324.00 7,300.00 6,500.00 5,500.00 6
7 203 Uncl Exc (Cmpl In Place) 634 CY 20.00 $20.00 27.00 11.00 37.00 22.00 7
8 203 Borrow (CIP) 833 GY 35.00 $24.00 24.42 14.00 26.00 22.00 8
9 206 Structure Excavation (CIP) 2179 CY 15.00 $28.00 15.50 11.00 26.00 22.00 9
10 206 Struc Excavation (Special) griey 100.00 $1,052.00 229.00 149.00 414.00 350.00 10
11 206 Struct Backfill (Special) 118 Cvy 60.00 $73.00 56.00 95.00 118.00 100.00 11
12 206 Filter Material (Class A) 542 CY 40.00 $76.00 52.00 88.00 118.00 100.00 12
13 207 Topsail 551 Cy 35.00 $73.00 39.00 74.00 102.00 86.00 13
14 207 Granular Riprap Cover 446 CY 25.00 $21.00 13.50 37.00 26.00 22.00 14
15 208 Erosion Log (12") 925 LF 5.00 $6.00 7.50 5.00 4.00 5.50 15
16 208 Concrete Washout Structure 1 EA 2,500.00 $1,833.00 1,452.00 1,000.00 3,700.00 930.00 16
17 208 Erosion Control Supervisor 100 HR 28.00 $132.00 62.50 80.00 257.00 150.00 17
18 304 ABC(Class5) 698 TON 30.00 $53.00 23.00 64.00 58.50 63.00 18
19 403 HMA (Gr S)(As){75)(64-22) 121 TON 225.00 $158.00 173.50 260.00 240.00 260.00 19
20 420 Geotextile (Drain) (Spec) 1972 SY 5.00 $5.00 7.50 7.00 9.00 7.50 .20
21 506 Riprap (18"} 1430 Cy 125.00 $104.00 88.00 114.00 112.00 95.00 21
22 506 Riprap (24") 779" €Y 150.00 $138.00 98.00 114.00 148.00 125.00 22
23 507 Bit Sip&Dit Pvg (Asp)(CIP) 2 TON 600.00 $496.00 540.00 660.00 601.00 730.00 23
24 601 Concrete Cl D (Bridge) 8 CY 1,000.00 $1,456.00 889.00 1,000.00 2,000.00 2,200.00 24
25 601 Concrete Class BZ 24 CY 600.00 $996.00 731.00 1,000.00 1,800.00 2,050.00 25
26 601 Structural Conc. Coating 79 SY 50.00 $33.00 13.00 19.00 25.00 29.00 26
27 602 Re-Steel (Epoxy Coated) 2649 LB 2.00 $3.00 1.22 1.00 6.50 7.60 27
28 603 24" Corr Steel Pipe (CIP) 75 LF 50.00 $60.00 65.00 108.00 106.00 90.00 28
29 603 36" Corr Steel Pipe (CiP) 64 LF 75.00 $168.00 96.00 146.00 130.00 110.00 29
30 603 24" Steel End Sectn (CIP) 2 EA 650.00 $516.00 467.00 222.00 461.00 390.00 30
31 603 36" Steel End Sectn (CIP) 4 EA 750.00 $930.00 859.00 514.00 1,100.00 890.00 31
32 606 GRType 3 (6-3 Post Spa) 38 LF 100.00 $51.00 85.00 51.00 93.00 50.00 32
33 606 Bridge Rail Type 3 (Spcl) 15 LF 200.00 $256.00 287.00 299.00 302.00 375.00 33
34 606 Transistion (Special) 3 EA 1,800.00 $1,393.00 1,296.00 1,400.00 1,400.00 1,375.00 34
35 606 End Anchorage Type 3K 3 EA 1,800.00 $2,065.00 1,404.00 2,000.00 1,500.00 2,025.00 35
36 612 Delineator (Type lil) 2 EA 350.00 $73.00 38.00 25.00 42.50 33.00 36
37 620 Sanitary Facility 1 EA 400.00 $1,796.00 373.00 1,000.00 926.00 2,000.00 37
38 625 Construction Surveying 1S 8,500.00 $25,017.00 10,260.00 56,000.00 14,000.00 7,500.00 38
38 626 Mobilization 1 LS 75,000.00 $11,679.00 80,279.00 80,000.00 131,000.00 112,500.00 39
40 630 Const.Traffic Control A0S 10,000.00  $8,604.00 15,120.00 12,000.00 7,800.00 12,500.00 40
41 630 Flagging 120 HR 25.00 $32.00 27.00 32.00 29.00 31.00 41
42 630 Traffic Control Management 14 DAY 600.00 $768.00 540.00 770.00 697.00 750.00 42
43 630 Traf Control Inspection 126 DAY 150.00 $132.00 108.00 130.00 120.00 100.00 43
44 630 Portable Message Sign Pnl 7 EAD 200.00 $199.00 162.00 200.00 180.00 200.00 44
45 700 F/AMCR 1 FA 84,500.00 $84,500.00 84,500.00 84,500.00 84,500.00 84,500.00 45
Number of Bids: 6 Total Bid: $788,863.00 $810,724.00 $713,138.14 $870,958.00  $1,054,716.50 $943,715.90
Number of Contract Days: 110 % Eng. Estimate: 121.97% 125.35% 110.26% 134.66% 163.07% 145.91%

Engineer's Estimate Total Cost: 646,783.00



Page 1 Summary of Unit Price Comparison Bid Opening:  07-Jan-15
Project No-Phase 9329-1: PW51 (LARC004) Permanent Repairs LR43F-0.2-4F-A Number of Bids: 6
Ref ltem Approx. Engineer's Low Bid Unit Average of Avg. of 5 Low Unit High Unit  Ref
No. No. ltem Description Quan. Unit  Estimate Price All Bids Low Bids Price Price No.
1 202 Removal of Tree 1 EA 1,000.00 1,500.00 1,260.67 1,152.80 350.00 2,100.00 1
2 202 Removal of Pipe 4 EA 1,000.00 1,000.00 1,470.83 1,365.00 969.00 2,400.00 2
3 202 Removal of Asphalt Mat 24 sy 25.00 50.00 40.67 41.80 18.00 62.50 3
4 202 Rmvl Prts of Present Str 1 LS 5,000.00 7,500.00 4,328.83 4,574.60 2,700.00 7,500.00 4
5 202 Removal of GR Type 3 50 LF 15.00 15.00 15.83 16.00 14.00 18.50 5
6 202 Removal of Flood Debris L..LS 2,000.00 3,000.00 7,539.33 7,947.20 3,000.00 17,324.00 6
7 203 Uncl Exc (Cmpl In Place) 634 CY 20.00 20.00 22.83 23.00 11.00 37.00 7
8 203 Borrow (CIP) 833 €Y 25.00 35.00 24.24 24.68 14.00 35.00 8
8 206 Structure Excavation (CIP) 2179 CY 25.00 15.00 18.58 19.10 11.00 28.00 9
10 206 Struc Excavation (Special) 9 &Y 350.00 100.00 382.33 388.80 100.00 1,052.00 10
11 206 Struct Backfill (Special) 118 CY 45.00 60.00 83.67 80.40 56.00 118.00 11
12 206 Filter Material (Class A) 542 cY 40.00 40.00 79.00 74.80 40.00 118.00 12
13 207 Topsoil 551 CY 45.00 35.00 68.17 64.60 35.00 102.00 13
14 207 Granuiar Riprap Cover 446 CY 25.00 25.00 24.08 24.50 13.50 37.00 14
15 208 Erosion Log (12") 925 LF 4.00 5.00 5.50 5.50 4.00 7.50 15
16 208 Concrete Washout Structure 1 EA 1,000.00 2,500.00 1,902.50 2,097.00 930.00 3,700.00 16
17 208 Erosion Control Supervisor 100 HR 75.00 28.00 118.25 111.90 28.00 257.00 17
18 304 ABC(Class5) 698 TON 40.00 30.00 49.58 46.90 29.00 64.00 18
19 403 HMA (Gr S){As)(75)(64-22) 121 TON 175.00 225.00 219.42 211.30 158.00 260.00 19
20 420 Geotextile (Drain) (Spec) 1972 SY 5.00 5.00 6.83 6.70 5.00 9.00 20
21 506 Riprap (18") 1430 CY 85.00 125.00 106.33 108.60 88.00 125.00 21
22 506 Riprap (24") 770 €Y 105.00 150.00 128.83 129.60 98.00 150.00 22
23 507 BitSIp&Dit Pvg (Asp)(CIP) 2 TON 175.00 600.00 604.50 579.40 496.00 730.00 23
24 601 Concrete CI D (Bridge) 8 CY 1,200.00 1,000.00 1,424.17 1,269.00 889.00 2,200.00 24
25 601 Concrete Class BZ 24 CY 800.00 600.00 1,196.17 1,025.40 600.00 2,050.00 25
26 601 Structural Conc. Coating 79 SY 20.00 50.00 28.17 28.00 13.00 50.00 26
27 602 Re-Steel (Epoxy Coated]) 2649 LB 2.00 2.00 3.55 2.74 1.00 7.60 27
28 603 24" Corr Steel Pipe (CIP) 75! 'LE 45.00 50.00 79.83 77.80 50.00 108.00 28
29 603 36" Corr Steel Pipe (CIP) 64 LF 60.00 75.00 120.83 123.00 75.00 168.00 29
30 603 24" Steel End Sectn (CIP) 2 EA 300.00 650.00 451.00 463.20 222.00 650.00 30
31 603 36" Steel End Sectn (CIP) 4 EA 400.00 750.00 840.50 830.60 514.00 1,100.00 31
32 606 GR Type 3(6-3 Post Spa) 38 LF 40.00 100.00 71.67 76.00 50.00 100.00 32
33 606 Bridge Rail Type 3 (Spcl) 15 LF 300.00 200.00 286.50 268.80 200.00 375.00 33
34 606 Transistion (Special) 3 EA 750.00 1,800.00 1,444.00 1,457.80 1,296.00 1,800.00 34
35 606 End Anchorage Type 3K 3 EA 1,000.00 1,800.00 1,799.00 1,753.80 1,404.00 2,065.00 35
36 612 Delineator (Type i) 2 EA 50.00 350.00 93.58 105.70 25.00 350.00 36
37 620 Sanitary Facility 1 EA 1,500.00 400.00 1,082.50 899.00 373.00 2,000.00 37
38 625 Construction Surveying 1 s 5,000.00 8,500.00 20,212.83 22,755.40 7,500.00 56,000.00 38
38 626 Mobilization 1 LS 26,000.00 75,000.00 81,743.00 75,591.60 11,679.00 131,000.00 39
40 630 Const.Traffic Control 4 VLS 2,500.00 10,000.00 11,004.00 10,704.80 7,800.00 15,120.00 40
41 630 Flagging 120 HR 30.00 25.00 29.33 29.00 25.00 32.00 41
42 630 Traffic Control Management 14 DAY 450.00 600.00 687.50 675.00 540.00 770.00 42
43 630 Traf Control Inspection 126 DAY 150.00 150.00 123.33 128.00 100.00 150.00 43
44 630 Portable Message Sign Pnl 7 EAD 100.00 200.00 190.17 188.20 162.00 200.00 44
45 700 F/AMCR 1 FA 84,500.00 84,500.00 84,500.00 84,500.00 84,500.00 84,500.00 45



Page 1 Project Bid Unit Price Comparison Bid Opening:  07-lan-15
Project No-Phase 9331-1: PW51 (LARCOO5) Permanent Repairs LR45B-0.1-4F

Ref item Approx. Walsh Fischer Structures Inc American Civil New Design  Mountain  Ref
No. No. [tem Description Quan. Unit Construction Construction Constructors No.
1 202 Removal of Pipe 2 EA 1,000.00  $2,250.00 1,669.00 1,150.00 2,300.00 1,950.00 1
2 203 Uncl Exc {Cmpl in Place) 1954 Cy 15.00 $20.00 39.00 10.00 32.00 27.00 2
3 206 Structure Excavation (CIP) 1000 Cy 15.00 $28.00 16.00 17.00 32.00 27.00 3
4 206 Struct Backfill (Special) 192 €Y 40.00 $76.00 38.00 99.00 148.00 125.00 4
5 206 Struct Backfill {Class 2) 43 CY 100.00 $46.00 18.50 24.00 101.00 85.00 5
6 206 Filter Material (Class A) 136 cCY 40.00 $76.00 52.00 88.00 118.00 100.00 6
7 206 Shoring 1 LS 6,500.00 $33,092.00 60,380.00 13,600.00 59,000.00 69,828.00 7
8 207 Topsoil 2336Y 35.00 $73.00 39.00 74.00 102.00 86.00 8
S 207 Granular Riprap Cover 6 CY 100.00 $155.00 59.00 154.00 64.00 27.00 ¢
10 208 Erosion Log (12") 1000 LF 5.00 $6.00 7.50 5.00 4.00 5.50 10
11 208 Concrete Washout Structure 1 EA 2,500.00 $1,833.00 1,452.00 1,000.00 3,700.00 930.00 11
12 208 Erosion Control Supervisor 100 HR 28.00 $231.00 62.50 80.00 257.00 150.00 12
13 304 ABC({Class5) 504 TON 30.00 $64.00 30.00 63.00 58.50 63.00 13
14 403 HMA (Gr S)(As)(75)(64-22) 129 TON 225.00 $158.00 183.00 253.00 240.00 260.00 14
15 420 Geotextile (Drain) (Spec) 423 SY 5.00 $5.00 9.00 7.00 15.50 9.00 15
16 503 Drilled Caisson {24") 460 LF 305.00 $675.00 505.00 630.00 516.00 619.20 16
17 504 Soldier Pile Wall Lagging 1189 SF 15.00 $27.00 44.50 20.00 18.50 27.00 1
18 506 Riprap (12") 54 CY 150.00 $104.00 88.00 112.00 112.00 95.00 18
1S 506 Riprap (24") 494 CY 160.00 $138.00 98.00 113.00 148.00 125.00 19
20 507 Bit SIp&Dit Pvg (Asp)(CIP) 3 TON 600.00 $496.00 540.00 650.00 601.00 700.00 20
21 515 Woaterproofing (Membrane) 205 SY 75.00 $48.00 17.25 20.00 33.00 40.00 21
22 601 Concrete Cl B (Bridge) 181 ¢ 500.00 $660.00 747.00 800.00 850.00 1,017.60 22
23 601 Concrete CI D (Bridge) 57 CY 500.00 $1,002.00 834.00 805.00 1,000.00 1,170.00 23
24 601 Structural Conc. Coating 248 SY 35.00 $33.00 13.00 13.00 25.00 30.00 24
25 602 Reinforcing Steel 32000 LB 1.50 $1.25 1.15 1.00 1.00 1.50 25
26 602 Re-Steel (Epoxy Coated) 13000 LB 2.00 $1.75 1.40 1.25 1.50 1.75 26
27 603 18" Corr Steel Pipe (CIP) 57 LF 60.00 $56.00 70.00 100.00 106.00 90.00 27
28 603 24" Corr Steel Pipe (CIP) 38 LF 60.00 $61.00 97.00 110.00 148.00 125.00 28
28 603 18" Steel End Sectn (CIP) 2 EA 750.00 $483.00 456.00 130.00 461.00 390.00 29
30 603 24" Steel End Sectn (CIP) 2 EA 750.00 $516.00 485.00 225.00 580.00 490.00 30
31 603 12 inch Steel Pipe Casing 50 LF 75.00 $66.00 245.00 120.00 118.00 100.00 31
32 606 GR Type 3 (6-3 Post Spa) 50 LF 100.00 $58.00 85.00 59.00 93.00 57.00 32
33 606 Bridge Rail Type 3 (Spcl) 142 LF 200.00 $202.00 274.00 235.00 300.00 365.00 33
34 606 Transistion (Special) 4 EA 1,800.00 $1,393.00 1,296.00 1,400.00 1,400.00 1,400.00 34
35 606 End Anchorage Type 3K 4 EA 1,800.00 $2,065.00 1,404.00 2,100.00 1,500.00 2,025.00 35
36 612 Delineator (Type Ill) 2 EA 350.00 $73.00 38.00 25.00 42.50 33.00 36
37 618 PrstCon Box (Depth < 32") 1835 SF 60.00 $71.00 71.00 64.00 65.50 85.00 37
38 620 Field Office (Class 1) 1 EA 2,000.00 $7,280.00 23,543.00 15,500.00 14,000.00 12,000.00 38
39 620 Sanitary Facility 1 EA 400.00 $1,796.00 858.00 1,225.00 926.00 2,000.00 39
40 625 Construction Surveying 1 IS 10,000.00 $25,414.00 27,000.00 73,000.00 18,000.00 12,500.00 40
41 626 Mobilization 1 LS 80,000.00 $27,775.00 260,000.00 130,000.00 163,000.00 168,000.00 41
42 630 Const.Traffic Control 1 1s 15,000.00 $9,928.00 17,712.00 13,000.00 9,000.00 15,000.00 42
43 630 Flagging 80 HR 25.00 $32.00 27.00 32.00 29.00 31.00 43
44 630 Traffic Control Management 10 DAY 600.00 $768.00 540.00 755.00 697.00 750.00 44
45 630 Traf Control inspection 154 DAY 150.00 $132.00 108.00 135.00 120.00 100.00 45
46 630 Portable Message Sign Pnl 7 EAD 200.00 $199.00 162.00 190.00 180.00 200.00 46
47 630 Conc Barrier (Temp) 240 LF 25.00 $60.00 55.00 20.00 37.00 25.00 47
48 700 F/AMCR 1 FA 135,000.00 $135,000.00 135,000.00 135,000.00 135,000.00 135,000.00 48
Number of Bids: 6 Total Bid: $1,051,625.00  $1,350,639.00  $1,531,570.25  $1,396,778.00  $1,523,731.50  $1,646,991.60
Number of Contract Days: 110 % Eng. Estimate: 101.59% 130.48% 147.95% 134.93% 147.20% 159.10%

Engineer's Estimate Total Cost: 1,035,170.00



Page 1 Summary of Unit Price Comparison Bid Opening:  07-Jan-15
Project No-Phase 9331-1: PW51 (LARC0OO5) Permanent Repairs LR45B-0.1-4F Number of Bids: 6
Ref ltem Approx. Engineer's Low Bid Unit Average of Avg. of 5 Low Unit High Unit  Ref
No. Ne, Mtem Description Quan. Unit  Estimate Price All Bids Low Bids Price Price No.
1 202 Removal of Pipe 2 EA 1,000.00 1,000.00 1,718.83 1,673.80 1,000.00 2,300.00 1
2 203 Uncl Exc (Cmpl In Place) 1954 Cy 20.00 15.00 23.83 23.20 10.00 39.00 2
3 206 Structure Excavation (CiP) 1000 Cy 25.00 15.00 22.50 21.60 15.00 32.00 3
4 206 Struct Backfill (Special) 192.1@Y, 45.00 40.00 87.67 80.20 38.00 148.00 4
5 206 Struct Backfill (Class 2) 43 CY 30.00 100.00 62.42 57.90 18.50 101.00 5
& 206 Filter Material (Class A) 136 €Y 40.00 40.00 79.00 74.80 40.00 118.00 6
7 206 Shoring 1 1S 11,500.00 6,500.00 40,400.00 34,514.40 6,500.00 69,828.00 7
8 207 Topsoil 2331 6Y 45.00 35.00 68.17 64.60 35.00 102.00 8
9 207 Granular Riprap Cover 6 CY 25.00 100.00 93.17 106.40 27.00 155.00 ¢
10 208 Erosion Log(12") 1000 LF 4.00 5.00 5.50 5.50 4.00 7.50 10
11 208 Concrete Washout Structure 1 EA 1,000.00 2,500.00 1,902.50 2,097.00 930.00 3,700.00 11
12 208 Erosion Control Supervisor 100 HR 75.00 28.00 134.75 13170 28.00 257.00 12
132 304 ABC(Class5) 504 TON 40.00 30.00 51.42 49.10 30.00 64.00 13
14 403 HMA (Gr S)(As)(75)(64-22) 129 TON 175.00 225.00 219.83 211.80 158.00 260.00 14
15 420 Geotextile (Drain) (Spec) 423 SY 5.00 5.00 8.42 8.30 5.00 15.50 15
16 503 Driiled Caisson (24") 460 LF 360.00 305.00 541.70 526.20 305.00 675.00 16
17 504 Soldier Pile Wall Lagging 1183 SF 20.00 15.00 25.33 25.00 15.00 44.50 17
18 506 Riprap (12") 54 cy 85.00 150.00 110.17 11320 88.00 150.00 18
19 506 Riprap (24"} 494 CY 105.00 160.00 130.33 131.40 98.00 160.00 19
20 507 Bit SIp&Dit Pvg (Asp)(CIP) 3 TON 175.00 600.00 597.83 577.40 496.00 700.00 20
21 515 Waterproofing (Membrane) 205 SY 20.00 75.00 38.88 38.65 17.25 75.00 21
22 601 Concrete Ci B (Bridge) 181 Cy 550.00 500.00 762.43 711.40 500.00 1,017.60 22
23 601 Concrete CI D (Bridge) 57 €Y 550.00 500.00 885.17 828.20 500.00 1,170.00 23
24 601 Structural Conc. Coating 248 SY 20.00 35.00 24.83 23.80 13.00 35.00 24
25 602 Reinforcing Steel 32000 LB 1.20 1.50 1.23 1.18 1.00 1.50 25
26 602 Re-Steel (Epoxy Coated) 13000 LB 1.20 2.00 1.61 1.58 1.25 2.00 26
27 603 18" Corr Steel Pipe (CiP) 57 LF 45.00 60.00 80.33 78.40 56.00 106.00 27
28 603 24" Corr Steel Pipe (CIP) 38 LF 45.00 60.00 100.17 95.20 60.00 148.00 28
29 603 18" Steel End Sectn (CIP) 2 EA 300.00 750.00 445.00 456.00 130.00 750.00 29
30 603 24" Steel End Sectn (CIP) 2 EA 300.00 750.00 507.67 511.20 225.00 750.00 30
31 603 12 Inch Steel Pipe Casing 50 L 60.00 75.00 120.67 124.80 66.00 245.00 31
32 606 GRType 3 (6-3 Post Spa) 50" LE 40.00 100.00 75328 79.00 57.00 100.00 32
33 606 Bridge Rail Type 3 (Spcl) 142 LF 130.00 200.00 262.67 242.20 200.00 365.00 33
34 806 Transistion (Special) 4 EA 750.00 1,800.00 1,448.17 1,457.80 1,296.00 1,800.00 34
35 606 End Anchorage Type 3K 4 EA 1,000.00 1,800.00 1,815.67 1,773.80 1,404.00 2,100.00 35
36 612 Delineator (Type i) 2 EA 50.00 350.00 93.58 105.70 25.00 350.00 36
37 618 PrstCon Box (Depth < 32") 1835 SF 65.00 60.00 69.42 66.30 60.00 85.00 37
38 620 Field Office (Class 1) 1 EA 7,500.00 2,000.00 12,387.17 12,464.60 2,000.00 23,543.00 38
39 620 Sanitary Facility 1 EA 1,500.00 400.00 1,207.50 1,049.00 400.00 2,000.00 39
40 625 Construction Surveying 1= HES 9,000.00 10,000.00 27,652.33 30,682.80 10,000.00 73,000.00 40
41 626 Mobilization 118 84,000.00 80,000.00 138,129.17 132,155.00 27,775.00  260,000.00 41
42 630 Const.Traffic Control 1 s 2,500.00 15,000.00 13,273.:33 12,928.00 9,000.00 17,712.00 42
43 630 Flagging 80 HR 30.00 25.00 29.33 29.00 25.00 32.00 43
44 630 Traffic Control Management 10 DAY 450.00 600.00 685.00 672.00 540.00 768.00 44
45 630 Traf Control Inspection 154 DAY 150.00 150.00 124.17 129.00 100.00 150.00 45
46 630 Portable Message Sign Pnl 7 EAD 100.00 200.00 188.50 186.20 162.00 200.00 46
47 630 Conc Barrier (Temp) 240 LF 35.00 25.00 37.00 39.40 20.00 60.00 47
48 700 F/AMCR 1 FA 135,000.00  135,000.00 135,000.00 135,000.00 135,000.00 135,000.00 48



