




Western 

States 

Project No-Phase 9432-0 Lions Park bank stabilization (PW 932)

MSI 

Enterprises 

Redline 

Pipeline

Connell 

Resources

Zak Dirt Mountain 

Constructors

Ref 

No.

Ref 

No.

Item

 No. Item Description
Approx. 

Quan. Unit

Project Bid Unit Price Comparison

:

Bid Opening: 14-Jan-16Page 1

202 Removal of Geotextile 50 SY 1.15 $75.00 14.001 25.30 3.00 8.00 1

202 Removal of Conc Pavement 60 SY 16.00 $13.50 9.002 11.90 15.00 12.44 2

202 Removal of Asphalt Mat 520 SY 4.15 $13.50 8.003 8.55 4.00 8.03 3

206 Structure Excavation (CIP) 470 CY 11.50 $110.00 18.004 16.60 36.00 44.04 4

206 Dewatering 1 LS 5,535.00 $10,000.00 47,000.005 36,100.00 16,900.00 14,187.50 5

206 Bed Course Material 360 CY 29.00 $46.00 55.006 75.00 80.00 93.20 6

207 Topsoil Import (CIP) 350 CY 29.50 $43.84 22.007 41.30 44.00 45.64 7

208 Silt Fence 830 LF 2.75 $1.25 2.008 2.65 2.25 2.81 8

208 Stabilized Const. Entrance 1 EA 4,375.00 $1,500.00 4,500.009 1,230.00 1,500.00 2,269.00 9

210 Reset Ground Sign 3 EA 501.00 $250.00 160.0010 111.00 150.00 246.83 10

210 Reset Wire Fence 530 LF 2.60 $5.00 4.0011 5.30 2.75 3.25 11

210 Reset Boulder (36" to 48") 85 EA 80.50 $250.00 62.0012 115.00 95.00 106.30 12

210 Reset Sprinkler system 1 LS 3,930.00 $3,500.00 10,000.0013 4,820.00 4,000.00 4,968.75 13

212 Seeding (Native) 1 AC 1,800.00 $1,200.00 1,267.0014 5,790.00 1,850.00 2,275.00 14

212 Seeding (Wetlands) 0.2 AC 1,580.00 $885.00 1,525.0015 18,900.00 1,600.00 1,993.75 15

213 Mulching (Hydraulic) 1.2 AC 1,135.00 $2,868.00 2,405.0016 1,360.00 1,150.00 1,406.25 16

214 Decid Tree (2" Caliper) 3 EA 358.00 $462.00 375.0017 454.00 375.00 467.50 17

214 Deciduous Shrub (5 Gal) 60 EA 28.50 $69.00 55.0018 37.60 32.00 38.75 18

214 Willow Cuttings 170 EA 2.10 $75.00 5.0019 2.55 2.50 2.63 19

214 Cottonwood Cuttings 12 EA 39.50 $41.66 8.7520 48.50 40.00 50.00 20

215 Transplant Tree (1-3 Inch) 9 EA 400.00 $250.00 340.0021 694.00 575.00 715.00 21

304 ABC (Class 5) 550 TON 23.50 $36.00 28.0022 43.70 31.50 24.34 22

304 Crusher Fines 280 TON 52.00 $53.90 38.0023 41.50 45.00 40.04 23

420 Geotextile (Drain) (Cl. 1) 1950 SY 9.90 $15.00 10.0024 7.35 11.00 13.75 24

506 Riprap (18") 1350 CY 68.50 $22.00 85.0025 82.20 93.00 84.31 25

506 Riprap Boulder(36" to 48") 190 EA 439.00 $250.00 210.0026 332.00 360.00 411.50 26

607 Fence SW W/ Metal Posts 50 LF 2.65 $12.00 5.0027 11.10 4.00 4.93 27

607 Fence (Plastic) 830 LF 1.40 $4.00 2.0028 2.50 1.40 1.69 28

608 Conc. Bikeway (6")(Fiber) 590 SY 66.00 $77.12 64.0029 51.90 52.00 68.75 29

614 Sign (Special) 1 EA 362.00 $500.00 157.0030 596.00 550.00 897.50 30

620 Sanitary Facility 1 EA 282.00 $1,000.00 365.0031 715.00 1,100.00 625.00 31

625 Construction Surveying 1 LS 11,096.93 $6,000.00 6,000.0032 3,420.00 3,500.00 5,223.75 32

626 Mobilization 1 LS 14,550.00 $30,000.00 55,000.0033 34,100.00 34,300.00 25,099.00 33

630 Const.Traffic Control 1 LS 1,575.00 $4,500.00 500.0034 4,010.00 13,700.00 3,500.00 34

700 F/A MCR 1 FA 60,000.00 $60,000.00 60,000.0035 60,000.00 60,000.00 60,000.00 35

Number of Bids: 12

Number of Contract Days: 68

Total Bid:

% Eng. Estimate:

$416,659.93 $454,478.82 $487,170.00 $495,159.50 $501,692.00 $507,344.84

Engineer's Estimate Total Cost: 454,842.00

91.61% 99.92% 107.11% 108.86% 110.30% 111.54%



Duran 

Excavating

Project No-Phase 9432-0 Lions Park bank stabilization (PW 932)

American 

West 

L&M 

Enterprises

Jags 

Enterprises

Oftedol 

Construction

Front Range 

Excavation

Ref 

No.

Ref 

No.

Item

 No. Item Description
Approx. 

Quan. Unit

Project Bid Unit Price Comparison

:

Bid Opening: 14-Jan-16Page 2

202 Removal of Geotextile 50 SY 10.00 $27.00 5.001 9.00 16.50 50.00 1

202 Removal of Conc Pavement 60 SY 10.00 $18.00 10.002 18.00 19.50 250.00 2

202 Removal of Asphalt Mat 520 SY 11.00 $6.00 5.003 12.00 4.60 20.00 3

206 Structure Excavation (CIP) 470 CY 36.00 $8.50 9.004 24.00 10.00 120.00 4

206 Dewatering 1 LS 32,890.00 $45,000.00 67,668.005 15,000.00 63,000.00 12,000.00 5

206 Bed Course Material 360 CY 60.00 $75.00 64.006 45.00 98.00 100.00 6

207 Topsoil Import (CIP) 350 CY 24.00 $35.00 31.007 75.00 24.50 80.00 7

208 Silt Fence 830 LF 2.50 $3.50 2.008 3.00 2.50 30.00 8

208 Stabilized Const. Entrance 1 EA 4,000.00 $4,375.00 3,368.009 1,200.00 2,185.00 8,000.00 9

210 Reset Ground Sign 3 EA 135.00 $80.00 119.0010 150.00 135.00 500.00 10

210 Reset Wire Fence 530 LF 4.00 $4.20 9.0011 21.00 4.10 20.00 11

210 Reset Boulder (36" to 48") 85 EA 245.00 $135.00 148.0012 100.00 316.00 200.00 12

210 Reset Sprinkler system 1 LS 8,100.00 $11,650.00 15,939.0013 2,500.00 5,400.00 8,000.00 13

212 Seeding (Native) 1 AC 2,700.00 $1,400.00 2,350.0014 3,500.00 1,370.00 8,000.00 14

212 Seeding (Wetlands) 0.2 AC 1,700.00 $1,700.00 4,159.0015 5,000.00 1,646.00 4,000.00 15

213 Mulching (Hydraulic) 1.2 AC 2,600.00 $2,700.00 3,063.0016 4,500.00 2,610.00 10,000.00 16

214 Decid Tree (2" Caliper) 3 EA 400.00 $420.00 538.0017 500.00 406.00 1,200.00 17

214 Deciduous Shrub (5 Gal) 60 EA 58.00 $60.00 46.0018 95.00 59.50 120.00 18

214 Willow Cuttings 170 EA 6.00 $6.25 12.0019 5.00 6.00 60.00 19

214 Cottonwood Cuttings 12 EA 10.00 $10.00 12.0020 25.00 9.50 50.00 20

215 Transplant Tree (1-3 Inch) 9 EA 360.00 $400.00 334.0021 300.00 368.00 444.44 21

304 ABC (Class 5) 550 TON 45.00 $40.00 38.0022 35.00 48.00 100.00 22

304 Crusher Fines 280 TON 44.00 $38.00 68.0023 108.00 44.00 100.00 23

420 Geotextile (Drain) (Cl. 1) 1950 SY 2.50 $3.50 6.0024 15.00 2.00 40.00 24

506 Riprap (18") 1350 CY 70.00 $115.00 110.0025 95.00 134.00 120.00 25

506 Riprap Boulder(36" to 48") 190 EA 365.00 $365.00 397.0026 950.00 575.00 600.00 26

607 Fence SW W/ Metal Posts 50 LF 6.00 $6.50 15.0027 20.00 4.10 150.00 27

607 Fence (Plastic) 830 LF 2.50 $2.50 1.0028 4.00 2.40 30.00 28

608 Conc. Bikeway (6")(Fiber) 590 SY 57.00 $60.00 91.0029 54.00 74.00 200.00 29

614 Sign (Special) 1 EA 140.00 $550.00 364.0030 1,000.00 542.00 1,000.00 30

620 Sanitary Facility 1 EA 1,700.00 $360.00 1,262.0031 500.00 3,250.00 3,000.00 31

625 Construction Surveying 1 LS 6,300.00 $4,700.00 9,915.0032 4,500.00 15,300.00 15,000.00 32

626 Mobilization 1 LS 65,000.00 $17,900.00 36,196.0033 25,000.00 100,000.00 20,000.00 33

630 Const.Traffic Control 1 LS 5,300.00 $6,305.00 1,355.0034 2,500.00 5,000.00 15,000.00 34

700 F/A MCR 1 FA 60,000.00 $60,000.00 60,000.0035 60,000.00 60,000.00 60,000.00 35

Number of Bids: 12

Number of Contract Days: 68

Total Bid:

% Eng. Estimate:

$519,615.00 $532,968.50 $604,265.40 $640,890.00 $731,824.20 $978,099.96

Engineer's Estimate Total Cost: 454,842.00

114.24% 117.18% 132.85% 140.90% 160.90% 215.04%



Engineer's 

Estimate

Project No-Phase 9432-0 Lions Park bank stabilization (PW 932)

Ref 

No.

Ref 

No.

Item

 No. Item Description
Approx. 

Quan. Unit

Summary of Unit Price Comparison

:

Bid Opening: 14-Jan-16Page 1

Low Bid Unit 

Price

Average of 

All Bids

Avg. of 5 

Low Bids

Low Unit 

Price

High Unit 

Price

Number of Bids: 12

202 Removal of Geotextile 50 SY 5.00 1.15 20.331 23.69 1.15 75.00 1

202 Removal of Conc Pavement 60 SY 15.00 16.00 33.612 13.08 9.00 250.00 2

202 Removal of Asphalt Mat 520 SY 10.00 4.15 8.743 7.64 4.00 20.00 3

206 Structure Excavation (CIP) 470 CY 20.00 11.50 36.974 38.42 8.50 120.00 4

206 Dewatering 1 LS 10,000.00 5,535.00 30,440.045 23,107.00 5,535.00 67,668.00 5

206 Bed Course Material 360 CY 60.00 29.00 68.356 57.00 29.00 100.00 6

207 Topsoil Import (CIP) 350 CY 30.00 29.50 41.327 36.13 22.00 80.00 7

208 Silt Fence 830 LF 2.00 2.75 4.778 2.18 1.25 30.00 8

208 Stabilized Const. Entrance 1 EA 1,500.00 4,375.00 3,208.509 2,621.00 1,200.00 8,000.00 9

210 Reset Ground Sign 3 EA 100.00 501.00 211.4910 234.40 80.00 501.00 10

210 Reset Wire Fence 530 LF 5.00 2.60 7.1011 3.93 2.60 21.00 11

210 Reset Boulder (36" to 48") 85 EA 200.00 80.50 154.4012 120.50 62.00 316.00 12

210 Reset Sprinkler system 1 LS 2,500.00 3,930.00 6,900.6513 5,250.00 2,500.00 15,939.00 13

212 Seeding (Native) 1 AC 2,500.00 1,800.00 2,791.8314 2,381.40 1,200.00 8,000.00 14

212 Seeding (Wetlands) 0.2 AC 3,500.00 1,580.00 3,724.0615 4,898.00 885.00 18,900.00 15

213 Mulching (Hydraulic) 1.2 AC 2,000.00 1,135.00 2,983.1016 1,783.60 1,135.00 10,000.00 16

214 Decid Tree (2" Caliper) 3 EA 700.00 358.00 496.2917 404.80 358.00 1,200.00 17

214 Deciduous Shrub (5 Gal) 60 EA 50.00 28.50 58.2818 44.42 28.50 120.00 18

214 Willow Cuttings 170 EA 6.00 2.10 15.4219 17.43 2.10 75.00 19

214 Cottonwood Cuttings 12 EA 6.00 39.50 28.7420 35.68 8.75 50.00 20

215 Transplant Tree (1-3 Inch) 9 EA 500.00 400.00 431.7021 451.80 250.00 715.00 21

304 ABC (Class 5) 550 TON 40.00 23.50 41.0922 32.54 23.50 100.00 22

304 Crusher Fines 280 TON 35.00 52.00 56.0423 46.08 38.00 108.00 23

420 Geotextile (Drain) (Cl. 1) 1950 SY 5.00 9.90 11.3324 10.65 2.00 40.00 24

506 Riprap (18") 1350 CY 110.00 68.50 89.9225 70.14 22.00 134.00 25

506 Riprap Boulder(36" to 48") 190 EA 250.00 439.00 437.8826 318.20 210.00 950.00 26

607 Fence SW W/ Metal Posts 50 LF 5.00 2.65 20.1127 6.95 2.65 150.00 27

607 Fence (Plastic) 830 LF 3.00 1.40 4.6228 2.26 1.00 30.00 28

608 Conc. Bikeway (6")(Fiber) 590 SY 50.00 66.00 76.3129 62.20 51.90 200.00 29

614 Sign (Special) 1 EA 1,000.00 362.00 554.8830 433.00 140.00 1,000.00 30

620 Sanitary Facility 1 EA 800.00 282.00 1,179.9231 692.40 282.00 3,250.00 31

625 Construction Surveying 1 LS 2,500.00 11,096.93 7,579.6432 6,003.39 3,420.00 15,300.00 32

626 Mobilization 1 LS 20,000.00 14,550.00 38,095.4233 33,590.00 14,550.00 100,000.00 33

630 Const.Traffic Control 1 LS 1,000.00 1,575.00 5,270.4234 4,857.00 500.00 15,000.00 34

700 F/A MCR 1 FA 60,000.00 60,000.00 60,000.0035 60,000.00 60,000.00 60,000.00 35


