




 

 

BID TALLY AND ATTENDANCE SHEET 
BID TITLE:  West Creek Bridge Repairs - PN 9429   BID #B16-01 

DATE: 6/16/2016   TIME:  2:00 p.m. (14:00) 
DEPARTMENT: Engineering Department 

 

VENDOR Proposal 
Form 

Anti-
Collusion 
Affidavit 

Intent 
to 

Sublet
Bid 

Bond Bid Schedule Total Price 

Dietzler Construction Corporation Y Y Y Y $1,195,913.00 
Structures Inc. Y Y Y Y $1,197,264.62 
Ralph L. Wadsworth Construction Co, LLC Y Y Y Y $1,208,287.20 
53 Corporation, LLC Y Y Y Y $1,287,219.50 
TLM Constructors, Inc. Y Y Y Y $1,325,000.00 
Duran Excavating, Inc. Y Y Y Y $1,407,813.70 
Walsh Construction, Inc. Y Y Y Y $1,427,500.00 
Mountain Constructors, Inc. Y Y Y Y $1,523,586.75 
L and M Enterprises, Inc. Y Y Y Y $2,144,000.58 

 
Engineering Estimate = $1,427,432.00 

 
PEOPLE WHO ATTENDED BID OPENING VENDOR NAME 

Les Brown, Purchasing Agent Larimer County Purchasing Department 
Heather MacMillan, Purchasing Director Larimer County Purchasing Department 
Briana Lasher Walsh Construction, Inc. 
Matt Carlson Mountain Constructors, Inc. 
Stacey Hoyt 53 Corporation, LLC 
Chad Shihata Dietzler Construction Corporation 
Jesse Bebo L and M Enterprises, Inc. 
Colton Conral Ralph L. Wadsworth Construction Co, LLC 
Robert Cline Structures, Inc. 
Kyle Arend Larimer County Engineering Department 
Jason Fagette Larimer County Engineering Department 
Erich Pjurcell Larimer County Engineering Department 



Dietzler 

Construction

Project No-Phase 9429-1 PW1212 Permanent Repairs West Creek Road Bridges

Structures Inc RL 

Wadsworth 

53 

Corporation

TLM 

Constructors

Duran 

Excavating

Ref 

No.

Ref 

No.

Item 

No. Item Description
Approx. 

Quan. Unit

Project Bid Unit Price Comparison

:

Bid Opening: 16-Jun-16Page 1

202 Removal of Structure 3 EA 7,000.00 $4,551.40 10,000.001 3,000.00 7,000.00 6,022.00 1

202 Clean Culvert 3 EA 100.00 $1,778.40 300.002 400.00 1,000.00 3,100.00 2

202 Removal of Flood Debris 1 LS 1,000.00 $986.00 3,375.003 6,000.00 4,000.00 19,300.00 3

203 Uncl Exc (Cmpl In Place) 59 CY 25.00 $55.80 47.004 45.00 85.00 78.00 4

203 Detour Construction 1 LS 300,000.00 $94,665.00 150,000.005 65,000.00 230,000.00 97,883.00 5

206 Structure Excavation 385 CY 30.00 $49.00 21.006 40.00 30.00 37.00 6

206 Struct Backfill (Class 1) 175 CY 60.00 $61.30 65.007 110.00 73.00 113.00 7

206 Filter Material (Class A) 15 CY 50.00 $119.30 112.008 160.00 90.00 167.00 8

207 Topsoil Import (CIP) 105 CY 60.00 $43.70 60.009 60.00 50.00 124.00 9

208 Erosion Log (12") 2004 LF 4.00 $4.10 3.5010 4.00 4.00 4.25 10

208 Concrete Washout Structure 2 EA 100.00 $2,548.40 2,700.0011 1,000.00 1,500.00 1,500.00 11

208 Erosion Control Supervisor 1 LS 5,000.00 $21,316.90 15,000.0012 10,000.00 10,000.00 12,375.00 12

208 Temporary Erosion Control 1 LS 100.00 $20,269.40 20,000.0013 10,000.00 25,000.00 19,734.00 13

208 Check Dam 1 EA 2,000.00 $2,583.40 1,250.0014 3,000.00 4,013.00 4,900.00 14

212 Seeding (Native) 0.4 AC 1,500.00 $1,388.40 2,100.0015 3,000.00 5,200.00 4,000.00 15

212 Soil Conditioning 0.2 AC 7,000.00 $7,405.90 4,600.0016 17,000.00 7,300.00 7,900.00 16

213 Mulching (Hydraulic) 0.2 AC 1,600.00 $1,700.40 4,600.0017 7,000.00 6,700.00 1,800.00 17

213 Mulch Tackifier 40 LB 1.00 $1.20 2.0318 20.00 6.00 55.00 18

304 ABC (Class 5) 331 TON 40.00 $39.50 38.0019 70.00 45.00 67.00 19

506 Riprap (12") 88 CY 90.00 $109.60 140.0020 90.00 95.00 110.00 20

506 Soil Riprap (12 inch) 199 CY 160.00 $115.80 93.0021 80.00 120.00 120.00 21

515 Waterproofing (Membrane) 463 SY 15.00 $142.90 20.0022 40.00 18.00 42.00 22

601 Concrete Cl D (Wall) 77 CY 1,200.00 $843.80 775.0023 1,150.00 800.00 1,048.00 23

602 Re-Steel (Epoxy Coated) 5029 LB 3.00 $1.30 1.0024 1.50 2.00 3.30 24

603 16 x 6 Ft CBC (Precast) 110 LF 2,900.00 $3,050.00 2,050.0025 5,400.00 3,800.00 4,913.00 25

606 GR Type 3 (6-3 Post Spa) 97 LF 90.00 $80.10 65.0026 75.00 72.00 85.00 26

606 Bridge Rail Type 3 244 LF 200.00 $257.20 225.0027 300.00 310.00 330.00 27

606 End Anchorage Type 3K 12 EA 800.00 $1,466.40 1,800.0028 1,900.00 2,000.00 1,550.00 28

620 Sanitary Facility 1 EA 2,000.00 $962.00 900.0029 2,500.00 2,000.00 1,350.00 29

625 Construction Surveying 1 LS 5,000.00 $15,600.00 40,000.0030 8,000.00 25,000.00 10,000.00 30

626 Mobilization 1 LS 100,000.00 $168,310.20 240,000.0031 70,000.00 100,000.00 135,272.00 31

630 Const.Traffic Control 1 LS 10,000.00 $32,786.00 81,000.0032 26,000.00 39,000.00 31,000.00 32

630 Flagging 240 HR 20.00 $36.40 20.0033 20.00 34.00 29.00 33

700 F/A MCR 1 FA 150,000.00 $150,000.00 150,000.0034 150,000.00 150,000.00 150,000.00 34

Number of Bids: 9

Number of Contract Days: 75

Total Bid:

% Eng. Estimate:

$1,195,913.00 $1,197,264.62 $1,208,287.20 $1,287,219.50 $1,325,000.00 $1,407,813.70

Engineer's Estimate Total Cost: 1,427,432.00

83.78% 83.88% 84.65% 90.18% 92.82% 98.63%



Walsh 

Construction

Project No-Phase 9429-1 PW1212 Permanent Repairs West Creek Road Bridges

Mountain 

Constructors

L&M 

Enterprises

Ref 

No.

Ref 

No.

Item 

No. Item Description
Approx. 

Quan. Unit

Project Bid Unit Price Comparison

:

Bid Opening: 16-Jun-16Page 2

202 Removal of Structure 3 EA 10,000.00 $6,500.00 8,627.191 1

202 Clean Culvert 3 EA 1,500.00 $750.00 640.002 2

202 Removal of Flood Debris 1 LS 5,500.00 $5,000.00 7,026.263 3

203 Uncl Exc (Cmpl In Place) 59 CY 50.00 $100.00 13.654 4

203 Detour Construction 1 LS 85,000.00 $75,000.00 113,283.615 5

206 Structure Excavation 385 CY 75.00 $55.00 41.856 6

206 Struct Backfill (Class 1) 175 CY 100.00 $105.00 153.827 7

206 Filter Material (Class A) 15 CY 100.00 $150.00 185.238 8

207 Topsoil Import (CIP) 105 CY 120.00 $90.00 77.459 9

208 Erosion Log (12") 2004 LF 5.00 $9.00 4.1010 10

208 Concrete Washout Structure 2 EA 2,500.00 $1,100.00 2,480.0211 11

208 Erosion Control Supervisor 1 LS 10,000.00 $6,000.00 18,041.5212 12

208 Temporary Erosion Control 1 LS 5,000.00 $16,000.00 493,289.2413 13

208 Check Dam 1 EA 2,000.00 $3,600.00 5,288.3214 14

212 Seeding (Native) 0.4 AC 4,000.00 $6,500.00 3,586.2315 15

212 Soil Conditioning 0.2 AC 7,000.00 $6,500.00 7,310.4016 16

213 Mulching (Hydraulic) 0.2 AC 5,000.00 $10,000.00 4,689.6917 17

213 Mulch Tackifier 40 LB 15.00 $15.00 12.4118 18

304 ABC (Class 5) 331 TON 60.00 $60.00 88.1619 19

506 Riprap (12") 88 CY 140.00 $130.00 142.7520 20

506 Soil Riprap (12 inch) 199 CY 160.00 $130.00 95.2821 21

515 Waterproofing (Membrane) 463 SY 35.00 $52.00 62.0722 22

601 Concrete Cl D (Wall) 77 CY 1,700.00 $1,350.00 1,806.3723 23

602 Re-Steel (Epoxy Coated) 5029 LB 2.00 $2.75 1.7224 24

603 16 x 6 Ft CBC (Precast) 110 LF 4,250.00 $5,900.00 6,443.3725 25

606 GR Type 3 (6-3 Post Spa) 97 LF 90.00 $85.00 106.2126 26

606 Bridge Rail Type 3 244 LF 180.00 $350.00 386.2127 27

606 End Anchorage Type 3K 12 EA 3,000.00 $2,350.00 1,944.8428 28

620 Sanitary Facility 1 EA 1,000.00 $2,000.00 772.4229 29

625 Construction Surveying 1 LS 30,000.00 $22,000.00 34,483.0230 30

626 Mobilization 1 LS 186,922.00 $145,000.00 92,861.3331 31

630 Const.Traffic Control 1 LS 50,000.00 $17,000.00 43,483.0932 32

630 Flagging 240 HR 30.00 $27.00 48.2833 33

700 F/A MCR 1 FA 150,000.00 $150,000.00 150,000.0034 34

Number of Bids: 9

Number of Contract Days: 75

Total Bid:

% Eng. Estimate:

$1,427,500.00 $1,523,586.75 $2,144,000.58

Engineer's Estimate Total Cost: 1,427,432.00

100.00% 106.74% 150.20%



Engineer's 

Estimate
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Ref 

No.

Ref 

No.

Item

 No. Item Description
Approx. 

Quan. Unit

Summary of Unit Price Comparison

:

Bid Opening: 16-Jun-16Page 1

Low Bid Unit 

Price

Average of 

All Bids

Avg. of 5 

Low Bids

Low Unit 

Price

High Unit 

Price

Number of Bids: 9

202 Removal of Structure 3 EA 10,000.00 7,000.00 6,966.731 6,310.28 3,000.00 10,000.00 1

202 Clean Culvert 3 EA 1,000.00 100.00 1,063.162 715.68 100.00 3,100.00 2

202 Removal of Flood Debris 1 LS 7,500.00 1,000.00 5,798.583 3,072.20 986.00 19,300.00 3

203 Uncl Exc (Cmpl In Place) 59 CY 35.00 25.00 55.494 51.56 13.65 100.00 4

203 Detour Construction 1 LS 24,000.00 300,000.00 134,536.855 167,933.00 65,000.00 300,000.00 5

206 Structure Excavation 385 CY 20.00 30.00 42.096 34.00 21.00 75.00 6

206 Struct Backfill (Class 1) 175 CY 65.00 60.00 93.467 73.86 60.00 153.82 7

206 Filter Material (Class A) 15 CY 75.00 50.00 125.958 106.26 50.00 185.23 8

207 Topsoil Import (CIP) 105 CY 55.00 60.00 76.139 54.74 43.70 124.00 9

208 Erosion Log (12") 2004 LF 6.00 4.00 4.6610 3.92 3.50 9.00 10

208 Concrete Washout Structure 2 EA 2,500.00 100.00 1,714.2711 1,569.68 100.00 2,700.00 11

208 Erosion Control Supervisor 1 LS 20,000.00 5,000.00 11,970.3812 12,263.38 5,000.00 21,316.90 12

208 Temporary Erosion Control 1 LS 75,000.00 100.00 67,710.2913 15,073.88 100.00 493,289.24 13

208 Check Dam 1 EA 5,000.00 2,000.00 3,181.6414 2,569.28 1,250.00 5,288.32 14

212 Seeding (Native) 0.4 AC 10,000.00 1,500.00 3,474.9615 2,637.68 1,388.40 6,500.00 15

212 Soil Conditioning 0.2 AC 5,500.00 7,000.00 8,001.8116 8,661.18 4,600.00 17,000.00 16

213 Mulching (Hydraulic) 0.2 AC 10,000.00 1,600.00 4,787.7917 4,320.08 1,600.00 10,000.00 17

213 Mulch Tackifier 40 LB 5.00 1.00 14.1818 6.05 1.00 55.00 18

304 ABC (Class 5) 331 TON 50.00 40.00 56.4119 46.50 38.00 88.16 19

506 Riprap (12") 88 CY 200.00 90.00 116.3720 104.92 90.00 142.75 20

506 Soil Riprap (12 inch) 199 CY 250.00 160.00 119.3421 113.76 80.00 160.00 21

515 Waterproofing (Membrane) 463 SY 45.00 15.00 47.4422 47.18 15.00 142.90 22

601 Concrete Cl D (Wall) 77 CY 700.00 1,200.00 1,185.9123 953.76 775.00 1,806.37 23

602 Re-Steel (Epoxy Coated) 5029 LB 2.00 3.00 2.0624 1.76 1.00 3.30 24

603 16 x 6 Ft CBC (Precast) 110 LF 6,000.00 2,900.00 4,300.7125 3,440.00 2,050.00 6,443.37 25

606 GR Type 3 (6-3 Post Spa) 97 LF 75.00 90.00 83.1526 76.42 65.00 106.21 26

606 Bridge Rail Type 3 244 LF 275.00 200.00 282.0527 258.44 180.00 386.21 27

606 End Anchorage Type 3K 12 EA 2,000.00 800.00 1,867.9228 1,593.28 800.00 3,000.00 28

620 Sanitary Facility 1 EA 1,500.00 2,000.00 1,498.2729 1,672.40 772.42 2,500.00 29

625 Construction Surveying 1 LS 10,000.00 5,000.00 21,120.3430 18,720.00 5,000.00 40,000.00 30

626 Mobilization 1 LS 100,000.00 100,000.00 137,596.1731 135,662.04 70,000.00 240,000.00 31

630 Const.Traffic Control 1 LS 10,000.00 10,000.00 36,696.5732 37,757.20 10,000.00 81,000.00 32

630 Flagging 240 HR 50.00 20.00 29.4133 26.08 20.00 48.28 33

700 F/A MCR 1 FA 150,000.00 150,000.00 150,000.0034 150,000.00 150,000.00 150,000.00 34



Engineer's 

Estimate
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Ref 

No.

Ref 

No.

Item

 No. Item Description
Approx. 

Quan. Unit

Summary of Unit Price Comparison

:

Bid Opening: 16-Jun-16Page 1

Low Bid Unit 

Price

Average of 

All Bids

Avg. of 5 

Low Bids

Low Unit 

Price

High Unit 

Price

Number of Bids: 9

202 Removal of Structure 3 EA 10,000.00 7,000.00 6,966.731 6,310.28 3,000.00 10,000.00 1

202 Clean Culvert 3 EA 1,000.00 100.00 1,063.162 715.68 100.00 3,100.00 2

202 Removal of Flood Debris 1 LS 7,500.00 1,000.00 5,798.583 3,072.20 986.00 19,300.00 3

203 Uncl Exc (Cmpl In Place) 59 CY 35.00 25.00 55.494 51.56 13.65 100.00 4

203 Detour Construction 1 LS 24,000.00 300,000.00 134,536.855 167,933.00 65,000.00 300,000.00 5

206 Structure Excavation 385 CY 20.00 30.00 42.096 34.00 21.00 75.00 6

206 Struct Backfill (Class 1) 175 CY 65.00 60.00 93.467 73.86 60.00 153.82 7

206 Filter Material (Class A) 15 CY 75.00 50.00 125.958 106.26 50.00 185.23 8

207 Topsoil Import (CIP) 105 CY 55.00 60.00 76.139 54.74 43.70 124.00 9

208 Erosion Log (12") 2004 LF 6.00 4.00 4.6610 3.92 3.50 9.00 10

208 Concrete Washout Structure 2 EA 2,500.00 100.00 1,714.2711 1,569.68 100.00 2,700.00 11

208 Erosion Control Supervisor 1 LS 20,000.00 5,000.00 11,970.3812 12,263.38 5,000.00 21,316.90 12

208 Temporary Erosion Control 1 LS 75,000.00 100.00 67,710.2913 15,073.88 100.00 493,289.24 13

208 Check Dam 1 EA 5,000.00 2,000.00 3,181.6414 2,569.28 1,250.00 5,288.32 14

212 Seeding (Native) 0.4 AC 10,000.00 1,500.00 3,474.9615 2,637.68 1,388.40 6,500.00 15

212 Soil Conditioning 0.2 AC 5,500.00 7,000.00 8,001.8116 8,661.18 4,600.00 17,000.00 16

213 Mulching (Hydraulic) 0.2 AC 10,000.00 1,600.00 4,787.7917 4,320.08 1,600.00 10,000.00 17

213 Mulch Tackifier 40 LB 5.00 1.00 14.1818 6.05 1.00 55.00 18

304 ABC (Class 5) 331 TON 50.00 40.00 56.4119 46.50 38.00 88.16 19

506 Riprap (12") 88 CY 200.00 90.00 116.3720 104.92 90.00 142.75 20

506 Soil Riprap (12 inch) 199 CY 250.00 160.00 119.3421 113.76 80.00 160.00 21

515 Waterproofing (Membrane) 463 SY 45.00 15.00 47.4422 47.18 15.00 142.90 22

601 Concrete Cl D (Wall) 77 CY 700.00 1,200.00 1,185.9123 953.76 775.00 1,806.37 23

602 Re-Steel (Epoxy Coated) 5029 LB 2.00 3.00 2.0624 1.76 1.00 3.30 24

603 16 x 6 Ft CBC (Precast) 110 LF 6,000.00 2,900.00 4,300.7125 3,440.00 2,050.00 6,443.37 25

606 GR Type 3 (6-3 Post Spa) 97 LF 75.00 90.00 83.1526 76.42 65.00 106.21 26

606 Bridge Rail Type 3 244 LF 275.00 200.00 282.0527 258.44 180.00 386.21 27

606 End Anchorage Type 3K 12 EA 2,000.00 800.00 1,867.9228 1,593.28 800.00 3,000.00 28

620 Sanitary Facility 1 EA 1,500.00 2,000.00 1,498.2729 1,672.40 772.42 2,500.00 29

625 Construction Surveying 1 LS 10,000.00 5,000.00 21,120.3430 18,720.00 5,000.00 40,000.00 30

626 Mobilization 1 LS 100,000.00 100,000.00 137,596.1731 135,662.04 70,000.00 240,000.00 31

630 Const.Traffic Control 1 LS 10,000.00 10,000.00 36,696.5732 37,757.20 10,000.00 81,000.00 32

630 Flagging 240 HR 50.00 20.00 29.4133 26.08 20.00 48.28 33

700 F/A MCR 1 FA 150,000.00 150,000.00 150,000.0034 150,000.00 150,000.00 150,000.00 34


