




Coulson 

Excavating

Project No-Phase 305-0 Reconstruct CR 11C from Boise Ave to CR 28

Kehn 

Construction

Zak Dirt Connell 

Resources

Duran 

Excavating

Ref 

No.

Ref 

No.

Item 

No. Item Description
Approx. 

Quan. Unit

Project Bid Unit Price Comparison

:
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201 Clearing and Grubbing 1 LS 10,000.00 $25,000.00 45,000.001 12,500.00 35,700.00 1

202 Removal of Structure 1 LS 3,000.00 $25,000.00 5,000.002 11,400.00 4,325.00 2

202 Removal of Pipe 16 EA 300.00 $500.00 950.003 858.00 900.00 3

202 Rem of Asph Mat (Planing) 1890 SY 4.00 $6.00 4.004 3.60 4.00 4

203 Uncl Exc (Cmpl In Place) 13500 CY 10.00 $13.60 18.005 19.40 23.40 5

203 Muck Excavation (CIP) 50 TON 20.00 $30.00 75.006 84.60 60.00 6

203 Potholing 50 Each 100.00 $240.00 300.007 212.00 330.00 7

207 Topsoil 3210 CY 5.00 $4.00 7.508 3.25 3.50 8

207 Stockpile Topsoil 3210 CY 2.50 $3.00 5.009 3.25 2.25 9

208 Erosion Log (12) 12500 LF 3.00 $3.50 4.5010 5.00 3.50 10

208 Erosion Control Supervisor 1 LS 5,000.00 $16,000.00 4,500.0011 6,850.00 8,800.00 11

210 Reset Mailbox (Type 1) 7 EA 300.00 $250.00 270.0012 266.00 275.00 12

210 Reset Mailbox (Type 2) 2 EA 325.00 $280.00 300.0013 296.00 275.00 13

208 Reset Fence 250 LF 9.00 $8.00 8.5014 8.30 28.00 14

210 Reset Guardrail Type 3 155 LF 65.00 $40.00 70.0015 71.70 75.00 15

210 Modify Manhole 1 EA 1,200.00 $4,000.00 2,500.0016 2,740.00 3,800.00 16

210 Adjust Valve Box 4 EA 300.00 $500.00 325.0017 457.00 330.00 17

210 Reset 24 Inch RCP End 2 EACH 500.00 $800.00 710.0018 1,170.00 495.00 18

210 Adjust Monitor Well 3 EACH 400.00 $750.00 750.0019 502.00 1,000.00 19

210 Adjust Water Meter 1 EA 1,000.00 $650.00 1,600.0020 2,660.00 1,012.00 20

210 Reset Hydrant 1 EA 1,500.00 $4,700.00 5,500.0021 2,790.00 3,063.00 21

304 ABC (Class 5) 20080 TON 16.50 $19.25 23.0022 23.60 23.00 22

308 Fly Ash (CL C)(12") (CIP) 45500 SY 8.00 $7.60 8.0023 7.55 8.00 23

403 HMA (SX)(As.)(100)(64-28) 8815 TON 59.00 $69.00 69.0024 75.50 89.00 24

HMA Sx 64-22 2" Top Lift 4410 Ton 61.00 $75.00 70.0025 79.70 89.00 25

412 Concrete Pavement (8") 240 SY 105.00 $70.00 150.0026 91.90 86.00 26

506 Riprap (9") 50 CY 125.00 $130.00 150.0027 112.00 65.00 27

603 24" Reinfd Conc Pipe (CIP) 152 LF 70.00 $70.00 130.0028 150.00 98.00 28

603 18" Corr Steel Pipe (CIP) 672 LF 42.00 $30.00 60.0029 70.10 50.00 29

603 24" Rnfd Cnc End Sec (CIP) 3 EA 1,100.00 $950.00 950.0030 1,340.00 900.00 30

603 18" Steel End Sectn (CIP) 28 EA 275.00 $110.00 350.0031 409.00 370.00 31

603 18 X 29 RCP Arch Pipe 210 LF 96.00 $94.00 170.0032 158.00 116.00 32

603 18 x 29 RCP End (CIP) 7 EA 1,400.00 $1,150.00 1,500.0033 1,440.00 1,252.00 33

603 Flap Gate 2 EA 2,500.00 $860.00 2,000.0034 4,440.00 4,400.00 34

604 Inlet Type C (5 Ft) 1 EA 4,000.00 $4,500.00 6,000.0035 2,340.00 4,100.00 35

604 Manhole Slab Base (6 foot) 1 EA 4,000.00 $5,000.00 6,100.0036 4,820.00 6,030.00 36

607 Fence BW W/ Metal Posts 560 LF 8.00 $6.60 7.0037 7.10 3.00 37

607 End Post 11 EA 200.00 $200.00 250.0038 207.00 265.00 38

607 Corner & Line Brace Post 7 EA 250.00 $250.00 300.0039 266.00 300.00 39

609 Concrete Barrier Curb 35 LF 35.00 $45.00 85.0040 62.80 33.00 40

620 Field Office (Class 1) 1 EA 12,000.00 $12,000.00 35,000.0041 7,520.00 13,000.00 41

620 Sanitary Facility 2 EA 1,750.00 $2,000.00 3,000.0042 870.00 1,650.00 42

625 Construction Surveying 1 LS 65,000.00 $40,000.00 25,770.0043 61,300.00 77,000.00 43

626 Mobilization 1 LS 50,000.00 $54,925.00 133,000.0044 136,300.00 171,160.00 44

627 Prefmd Tplst Pvt Mkg (90M) 228.5 SF 16.00 $22.00 25.0045 24.25 35.00 45

629 Install Monument Box 4 EA 500.00 $500.00 2,000.0046 849.00 1,650.00 46

630 Const.Traffic Control 1 LS 13,000.00 $20,000.00 25,000.0047 7,350.00 15,653.00 47

630 Flagging 800 HR 20.00 $22.00 25.0048 20.40 26.00 48

630 Traffic Control Management 50 DAY 440.00 $460.00 600.0049 396.00 737.00 49

630 Traf Control Inspection 60 DAY 70.00 $60.00 150.0050 56.60 140.00 50

630 Portable Message Sign Brd 45 DAY 75.00 $80.00 75.0051 73.50 83.00 51

700 F/A MCR 1 FA 450,000.00 $450,000.00 450,000.0052 450,000.00 450,000.00 52

712 18 Inch PVC Pipe 574 LF 50.00 $41.00 90.0053 84.10 75.00 53

712 18 Inch PVC Tee 1 EA 2,500.00 $4,500.00 1,800.0054 3,760.00 3,200.00 54

712 18 Inch PVC 45 Degree Bend 2 EA 900.00 $2,400.00 1,600.0055 2,590.00 1,950.00 55
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Number of Bids: 5

Number of Contract Days: 135

Total Bid:

% Eng. Estimate:

$2,551,185.00 $2,822,542.00 $3,205,987.50 $3,231,138.23 $3,515,538.00

Engineer's Estimate Total Cost: 3,038,909.50

83.95% 92.88% 105.50% 106.33% 115.68%
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Project No-Phase    305-0 : Reconstruct CR 11C from Boise Ave to CR 28 Number of Bids:  5

Item Description
Approx. 

Quan.
Unit

Average of

All Bids

Avg. of 5

Low Bids

Low Unit

Price

High Unit

Price

Ref 

No.

1 201 Clearing and Grubbing 1 LS 7,000.00 10,000.00 25,640.00 25,640.00 10,000.00 45,000.00 1

2 202 Removal of Structures & Obst. 1 LS 8,000.00 3,000.00 9,745.00 9,745.00 3,000.00 25,000.00 2

3 202 Removal of Pipe 16 EA 1,200.00 300.00 701.60 701.60 300.00 950.00 3

4 202 Rem of Asph Mat (Planing) 1890 SY 5.25 4.00 4.32 4.32 3.60 6.00 4

5 203 Uncl Exc (Cmpl In Place) 13500 CY 22.50 10.00 16.88 16.88 10.00 23.40 5

6 203 Muck Excavation (CIP) 50 TON 23.50 20.00 53.92 53.92 20.00 84.60 6

7 203 Potholing 50 Each 80.00 100.00 236.40 236.40 100.00 330.00 7

8 207 Topsoil 3210 CY 11.50 5.00 4.65 4.65 3.25 7.50 8

9 207 Stockpile Topsoil 3210 CY 6.50 2.50 3.20 3.20 2.25 5.00 9

10 208 Erosion Log (12")(Weed Free) 12500 LF 4.50 3.00 3.90 3.90 3.00 5.00 10

11 208 Erosion Control Supervisor 1 LS 8,000.00 5,000.00 8,230.00 8,230.00 4,500.00 16,000.00 11

12 210 Reset Mailbox (Type 1) 7 EA 300.00 300.00 272.20 272.20 250.00 300.00 12

13 210 Reset Mailbox (Type 2) 2 EA 350.00 325.00 295.20 295.20 275.00 325.00 13

14 208 Reset Fence 250 LF 12.50 9.00 12.36 12.36 8.00 28.00 14

15 210 Reset Guardrail Type 3 155 LF 33.00 65.00 64.34 64.34 40.00 75.00 15

16 210 Modify Manhole 1 EA 3,000.00 1,200.00 2,848.00 2,848.00 1,200.00 4,000.00 16

17 210 Adjust Valve Box 4 EA 260.00 300.00 382.40 382.40 300.00 500.00 17

18 210 Reset 24 Inch RCP End 2 EACH 650.00 500.00 735.00 735.00 495.00 1,170.00 18

19 210 Adjust Monitor Well 3 EACH 355.00 400.00 680.40 680.40 400.00 1,000.00 19

20 210 Adjust Water Meter 1 EA 500.00 1,000.00 1,384.40 1,384.40 650.00 2,660.00 20

21 210 Reset Hydrant 1 EA 4,000.00 1,500.00 3,510.60 3,510.60 1,500.00 5,500.00 21

22 304 ABC (Class 5) 20080 TON 24.00 16.50 21.07 21.07 16.50 23.60 22

23 308 Fly Ash (CL C)(12") (CIP) 45500 SY 4.50 8.00 7.83 7.83 7.55 8.00 23

24 403 HMA (SX)(Asph.)(75)(PG 64-22 8815 TON 79.50 59.00 72.30 72.30 59.00 89.00 24

25 403 HMA (SX)(75)(PG 64-22) (Vir)(2") 4410 Ton 79.50 61.00 74.94 74.94 61.00 89.00 25

26 412 Concrete Pavement (8") 240 SY 58.00 105.00 100.58 100.58 70.00 150.00 26

27 506 Riprap (9") 50 CY 85.00 125.00 116.40 116.40 65.00 150.00 27

28 603 24" Reinfd Conc Pipe (CIP) 152 LF 94.50 70.00 103.60 103.60 70.00 150.00 28

29 603 18" Corr Steel Pipe (CIP) 672 LF 42.00 42.00 50.42 50.42 30.00 70.10 29

30 603 24" Rnfd Cnc End Sec (CIP) 3 EA 960.00 1,100.00 1,048.00 1,048.00 900.00 1,340.00 30

31 603 18" Steel End Sectn (CIP) 28 EA 650.00 275.00 302.80 302.80 110.00 409.00 31

32 603 18 X 29 RCP Arch Pipe 210 LF 45.00 96.00 126.80 126.80 94.00 170.00 32

33 603 18 x 29 RCP End (CIP) 7 EA 395.00 1,400.00 1,348.40 1,348.40 1,150.00 1,500.00 33

34 603 Flap Gate 2 EA 200.00 2,500.00 2,840.00 2,840.00 860.00 4,440.00 34

35 604 Inlet Type C (5 Ft) 1 EA 1,800.00 4,000.00 4,188.00 4,188.00 2,340.00 6,000.00 35

36 604 Manhole Slab Base (6 foot) 1 EA 1,600.00 4,000.00 5,190.00 5,190.00 4,000.00 6,100.00 36

37 607 Fence BW W/ Metal Posts 560 LF 5.75 8.00 6.34 6.34 3.00 8.00 37

38 607 End Post 11 EA 222.00 200.00 224.40 224.40 200.00 265.00 38

39 607 Corner & Line Brace Post 7 EA 110.00 250.00 273.20 273.20 250.00 300.00 39

40 609 Concrete Barrier Curb 35 LF 20.50 35.00 52.16 52.16 33.00 85.00 40

41 620 Field Office (Class 1) 1 EA 9,600.00 12,000.00 15,904.00 15,904.00 7,520.00 35,000.00 41

42 620 Sanitary Facility 2 EA 650.00 1,750.00 1,854.00 1,854.00 870.00 3,000.00 42

43 625 Construction Surveying 1 LS 35,120.00 65,000.00 53,814.00 53,814.00 25,770.00 77,000.00 43

44 626 Mobilization 1 LS 80,000.00 50,000.00 109,077.00 109,077.00 50,000.00 171,160.00 44

45 627 Prefmd Tplst Pvt Mkg (90M) 228.5 SF 20.00 16.00 24.45 24.45 16.00 35.00 45

46 629 Install Monument Box 4 EA 525.00 500.00 1,099.80 1,099.80 500.00 2,000.00 46

47 630 Const.Traffic Control 1 LS 15,000.00 13,000.00 16,200.60 16,200.60 7,350.00 25,000.00 47

48 630 Flagging 800 HR 23.50 20.00 22.68 22.68 20.00 26.00 48

49 630 Traffic Control Management 50 DAY 670.00 440.00 526.60 526.60 396.00 737.00 49

50 630 Traf Control Inspection 60 DAY 145.00 70.00 95.32 95.32 56.60 150.00 50

51 630 Portable Message Sign Brd 45 DAY 95.00 75.00 77.30 77.30 73.50 83.00 51

52 700 F/A MCR 1 FA 450,000.00 450,000.00 450,000.00 450,000.00 450,000.00 450,000.00 52

53 712 18 Inch PVC Pipe 574 LF 58.00 50.00 68.02 68.02 41.00 90.00 53

54 712 18 Inch PVC Tee 1 EA 1,380.00 2,500.00 3,152.00 3,152.00 1,800.00 4,500.00 54

55 712 18 Inch PVC 45 Degree Bend 2 EA 595.00 900.00 1,888.00 1,888.00 900.00 2,590.00 55

`

Ref   Item 

No.   No.
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Estimate             Price

Summary of Unit Price Comparison



 

 

    
BID TALLY AND ATTENDANCE SHEET 

BID TITLE:  B16-09 Reconstruction of CR11C from CR24E to CR28 
DATE: 8/11/2016  Time: 2:00 p.m. 

DEPARTMENT: Engineering Department 

VENDOR Proposal 
Form 

Anti-
Collusion 
Affidavit 

Certificate 
of intent to 

Sublet 
Bid 

Bond Revised Bid Schedule 

Coulson Excavating Co, Inc Y Y Y Y $2,551,185.00 

Don Kehn Construction,Inc Y Y Y Y $2,822,542.00 

Zak Dirt Y Y Y Y $3,205,987.50 

Connell Resources, Inc Y Y Y Y $3,231,138.90 

Duran Excavating, Inc Y Y Y Y $3,515,538.00 

 
Engineer’s Estimate: $3,090,059.50 

PEOPLE WHO ATTENDED BID OPENING VENDOR NAME 

Les Brown, Purchasing Agent Larimer County Purchasing Department 
Whitney Wilson, Department Specialist Larimer County Purchasing Department 
Jennifer Lindblad Connell Resources, Inc 
Josh Duran Duran Excavating Co, Inc 
Dan Kehn Don Kehn Construction, Inc 
Sean Cox Coulson Excavating Co Inc 
Rusty Mcdaniel Larimer County Engineering Department 

 


